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CITY OF NEWTON 

PURCHASING DEPARTMENT 

INVITATION FOR BID #14-129 

 

The City of Newton invites sealed bids from Contractors for:  

 

MICRO-SURFACING OF ROADWAYS  

 

 

Bids will be received until:    10:30 a.m., Thursday, June 5, 2014  

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA  02459.  Bids will not be 

accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids.  Immediately following the 

deadline for bids, all bids received within the time specified will be publicly opened and read aloud. 

 

Work under this contract includes the cleaning, general preparation and crack-sealing of the targeted roadway surfaces, 

and for the subsequent application of approximately ten thousand five hundred (10,500) square yards of Type II density 

micro-surfacing material which is to be applied in two (2) courses to yield a final total thickness of one-half (1/2) inches in 

depth. The Contractor is further advised that this work will involve extensive traffic control measures. 

 

Contract Documents will be available online at   www.newtonma.gov/bids  or for pick up at the Purchasing Department after 

10:00 a.m., May 22, 2014.   There is no charge for contract documents. 

 

Only contractors qualified by the Massachusetts Department of Transportation (MassDOT) are eligible to bid. MassDOT 

has provided a list of Prequalified Construction Contractors to the City of Newton.  Bidders will be verified at time of Bid 

Opening. 

 

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including 

all add alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified 

check, or a treasurer's or cashier's check issued by a responsible bank or trust company.  Bidders are reminded that the bid deposit 

covers the City for damages when a bidder withdraws its bid after the bid submisssion date.  Be advised that to the extent 

permitted by the law the City will retain all bid deposits for withdrawn bids. 

 

All Bids must be submitted with one Original and one Copy.  

 

The City of Newton will award the contract to the lowest eligible and responsible bidder.  Please Note: this bid, in accordance with 

the Chapter 303 Acts of 2008, contains Price Adjustments and new Prevailing Wage requirements.  All bidders are required to 

familiarize themselves with these terms and conditions before submitting a bid. 

 

Time is of the Essence for this project.  Anticipated start date is June 16, 2014.  Time for completion is one hundred twenty 

(120) calendar days from the Notice To Proceed. The successful bidder must be able to accommodate the City of Newton in 

the scheduling of this work. 

 

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M.  Wages are subject to minimum wage rates determined 

by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The schedule of wage 

rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule will be  updated 

annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates set out in any 

updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order requests.  The  

successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set 

forth in the Project Manual.  The successful bidder will be required to furnish a  Labor and Materials Payment Bond  in the 

amount of 50% of the contract total.  Wages are paid to drivers for all “on-site” work.   

 

The City will reject any and all bids in accordance with the above referenced General Laws.  In addition, the City reserves the right 

to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so. 

 

             CITY OF NEWTON 

             Nicholas Read 

            Chief Procurement Officer 

             May 22, 2014 

http://www.newtonma.gov/bids


Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 3 of 103 

 

 

CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

INSTRUCTIONS TO BIDDERS  

 

 
ARTICLE 1 - BIDDER'S REPRESENTATION 

 

   1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 

 

 1.   The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the 

Contract, General Requirements and Project Specification (collectively, referred to as the “Contract Documents”) and 

the bid is made in accordance therewith. 

 

 2.   The Bidder has visited the work site and is familiar with the local conditions under which the work has to be 

performed. 

 

  1.2 Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid 

as submitted. 

 

ARTICLE 2 - REQUEST FOR INTERPRETATION 

 

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions. 

 

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests 

if received by Friday, May 30, 2014 at 12:00 noon. 

 

2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the 

Contract Documents.  The City will not be held accountable for any oral instruction. 

 

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. 

 

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 

 

2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the 

bidding process. 

 

2.7 Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid 

opening.  If the bidder makes themselves known to the Purchasing Department, at purchasing@newtonma.gov or via 

facsimile (617) 796-1227, they shall be placed on the bidder’s list.   Bidders must provide the Purchasing Department with 

their company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #14-129. 

 

ARTICLE 3 - MBE PARTICIPATION 

 

  3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this 

solicitation is applicable to all construction contracts in excess of $10,000.00.   

 

  3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal 

Employment Opportunity Anti-Discrimination and Affirmative Action Program  in effect at the time of this solicitation are 

applicable to all City contracts for goods and services in excess of $50,000.00.   

 

mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
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  3.3 Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.  

 

 

 

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 

 

4.1 Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.  

 

 4.2 All entries on the Bid Form shall be made by typewriter or in ink. 

 

 4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 

 

4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the City 

and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust 

company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be 

conditioned upon the faithful performance by the principal of the agreements contained in the bid.   Bidders are reminded 

that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date.  Bid 

advised that to the extent permitted by law the City will retain all bid deposits for withdrawn bids. 

 

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of 

the City/Contractor agreement. 

 

  4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside: 

   

   *  GENERAL BID FOR: #14-129 

   *  NAME OF PROJECT: Micro-Surfacing of Roadways 

   *  BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 

 

  4.6     Date and time for receipt of bids is set forth in the Invitation for Bids. 

 

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton 

City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next 

business day following that the Newton City Hall and the Purchasing Department are open.  

 

4.8 Bids shall be submitted with one original and one copy.  Be advised that a new Massachusetts law has been enacted that 

required all employees who work on Massachusetts public works construcion sites must have no less than 10 hours of 

OSHA-approved safety and health training.  See Chapter 306 of the Acts of 2004, which will become effective July 1, 2006.  

 

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded 

on or after July 1, 2006. 

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who 

is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors. 

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this 

requirement.  Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts. 

 

4.9 PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS 

 

It is the intention of the City to include price adjustments in the award of this Contract. These price adjustments shall be for 1) Fuel 

2) Liquid Asphalt and/or for 3) Portland Cement when such commodities have been determined to be integral components of the 

work. 

 

For those commodities designated to be paid as ‘differential’ items then the special provision shall provide for a price adjustment 

formula for the affected items. This adjustment shall be based on the difference between the Base Price and the Period Price 

which shall be evaluated on a monthly basis, but price adjustments shall only be made if the monthly cost change exceeds +/- 5 per 

cent.  Subsequently each respective price adjustment shall be made as specified under each applicable and separate payment item.   

 

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment these 

price adjustments may provide for additional compensation to the Contractor, or they may 

otherwise result in a repayment to the City. The increase or a decrease in the value of the 

http://www.newtonma.gov/purchasing
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commodity, during the applicable payment period in which the goods and/or services were 

rendered, shall be the determinant factor.   

The City will refer to the Massachusetts Highway Department price adjustment tables as included in this bid package to establish 

the base price and will be used for the actual period price. 

 

Price Adjustment Clauses – to apply as follows: 

 

 Diesel and Gasoline – The Base Price, and the Period Price of fuel, shall be the derived average cost of Diesel Fuel and 

Gasoline Fuel combined for each applicable payment period. Fuel adjustments shall apply to all work in the contract.  The 

Contractor, at their own election, may either choose to bid their fuel costs separately, or he may otherwise elect to incorporate 

their fuel costs into separate payment items. In any event the Contractor’s final bid prices shall include the fuel costs for all 

goods & services rendered under this contract. 

 Liquid Asphalt – See below 

 

No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time by 

the City.  

 

 

ARTICLE 5 - ALTERNATES 

 

  5.1   Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form. 

 

  5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

"No Change", or "N/C" or "0" in the space provided for that Alternate. 

 

  5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work 

performed by the Contractor. 

 

  5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 

 

 

ARTICLE 6 - WITHDRAWAL OF BIDS 

 

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request.  Electronic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and 

time set for receipt of bids.   

 

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.   

 

6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the 

bids. 
 

 

ARTICLE 7 - CONTRACT AWARD  
 

7.1         The City is soliciting prices for services and items for the Micro-Surfacing of Waban Street as set forth in attached Bid 

Form 14-129 and Bid Item Sheets at pp. 69-73 below. It is the City’s intent to award one (1) contract to the resp0nsible 

andedigible bidder offering the lowest Total Bid Price . A contract will be awarded within sixty (60) days, Saturdays, 

Sundays, and legal holidays excluded, after the opening of bids.   

 

7.2       The City of Newton reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public  

  interest to do so.    
 

7.3       The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or 

             any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment 

  agreement with the collector-treasurer. 
 

7.4   As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of  

those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met 

all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in 
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harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of 

section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.   
 

7.5      Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed 

forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form  

included in the Contract Documents in such number of counterparts as the City may require.   
 

7.6    In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the  

City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing  

names from a hat.  The low Bidders who are under consideration will be invited to attend and observe the selection process. 

 

 

ARTICLE 8 - TAXES 
 

  8.1      The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 

 

  8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.  

The City’s exemption Number is E-046-001-404. 

 

 

ARTICLE 9 – PROPRIETARY SPECIFICATIONS 

  

9.1       The City may have used a proprietary specification to describe the supply for which is soliciting bids. Such specifications 

are permitted under M.G.L. c. 30B, §14, provided that the Chief Procurement Officer has prepared a written statement 

that no other manner of description suffices and the justification therefor. 

  

9.2       The required determination and justification have been duly prepared, and a copy may be requested in accordance with  

the Massachusetts Public Records Law, M.G.L. c. 66, §10. 

 

 

 

 

 

 

 

END OF SECTION 
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CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

BID FORM #14-129 
 

 
     A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract 

Documents and Project Manual supplied by the City of Newton entitled: 

 

MICRO-SURFACING OF ROADWAYS 

 

 for the contract price specified below, subject to additions and deduction according to the terms of the specifications. 

There is no separate labor charge under this bid: unit prices shall include full compensation for all 

labor, materials, tools and equipment, and all incidentals necessary to complete the work as specified 

herein. 
 

 

B. This bid includes addenda number(s)           ,           ,           ,           ,  

 

 

C. The proposed Total Bid Price is: 

 

 

                                                                                                        DOLLARS ($                                  ). 

 (The figure inserted above shall be the Total Bid Price as computed on the Item Sheets attached hereto.) 

 

 

  COMPANY NAME:         

 

 

D. The undersigned has completed and submits herewith the following documents: 

 

 Bidder's Qualifications and References Form, 2 pages 

 Certificate of  Non-Collusion, 1 page 

 Debarment Letter, 1 page 

 IRS Form W-9, 1 page 

 Signed Bid Form,  2 pages 

 Item Sheets, 4 pages 

 A five percent (5%) bid deposit. 

 

 

    E. Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited payment.  Payments 

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for 

discounted prices.  Discounts will not be considered in determining the lowest responsible bidder. 

 

 Prompt Payment Discount ___________%____________Days 

 Prompt Payment Discount___________%____________ Days 

 Prompt Payment Discount ___________%____________Days 

 

 

      F.    The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal  
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holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of 

this bid and furnish a  Payment bond of a surety company qualified to do business under the laws of the commonwealth 

and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums for which are to 

be paid by the  contractor and are included in the contract price. 

 

              The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to awards 

made subject to section forty-four A of M.G.L. Chapter 30, s 39M.   

 

 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully 

completed a course in construction safety and health approved by the United States Occupational Safety and Health 

Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish 

documentation of successful completion of said course with the first certified payroll report for each employee; and (3) 

that all employees to be employed in the work subject to this bid have successfully completed a course in construction 

safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands 

that any employee found on a worksite subject to this section without documentation of successful completion of a course 

in construction safety and health approved by the United States Occupational Safety and Health Administration that is at 

least 10 hours in duration shall be subject to immediate removal.  

 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 

without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural 

person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under 

penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the 

Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 

provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder. 

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to 

the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008. 

  
 

  

 Date _____________________                       

 (Name of General Bidder) 

 

                                     BY:         

                                                                                     

          

 (Printed Name and Title of Signatory) 

 

          

 (Business Address) 

 

          

 (City, State  Zip) 

 

    /      

 (Telephone)   (FAX) 

 

          

 (E-mail address) 

 

  

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; if an individual, give residential address if different from 

business address; and, if operating as a d/b/a give full legal identity.  Attach additional pages as necessary.   

 

 

 

END OF SECTION 



Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 9 of 103 

 

CITY OF NEWTON 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 

add additional sheet for starred items.  This information will be utilized by the City for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 

DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ______ YES   ______ NO  

 IF YES, WHERE AND WHY? 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 

BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME:  ____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE: ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    

requests any person, firm, or corporation to furnish any information requested by the City in verification of the recitals 

comprising this statement of Bidder's qualifications and experience. 

 

DATE: ____________  BIDDER: ________________________________________ 

 

SIGNATURE:  ____________________________________________ 

 

PRINTED NAME: _______________________________________  TITLE: ______________________ 

 

 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 

 

 

 

  

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 

submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 

individuals. 

 

 

      ____________________________________ 

                                                                                (Signature of individual) 

 

                    

          Name of Business 
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Purchasing Department 
Nicholas Read Chief Procurement Officer 

1000 Commonwealth Avenue 

Newton Centre, MA  02459-1449 

purchasing@newtonma.gov 

 

 

 

 

 

 

Date 

 

 

Vendor 

 

 

 

Re: Debarment Letter for Invitation For Bid #14-129 

 

 

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification 

indicating that you are in compliance with the below Federal Executive Order.  Certification can be done by 

completing and signing this form.   

 

Debarment: 

 Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving 

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals 

are not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any 

Federal department or agency from doing business with the Federal Government. 

  
I hereby certify under pains and penalties of perjury that neither I nor any  principal(s) of the Company identified below is 

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 

transaction by any federal department or agency.  

  

__________________________________________ (Name) 

    _______________________________________ (Company) 

________________________________________ (Address) 

 _______________________________________ (Address) 

                                                                                   PHONE ________________  FAX ________________ 

EMAIL _________________________________________ 

 

____________________________________Signature  

 

________________________Date 

 

. 

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220. 

 
 

 

 

                Mayor 

Setti D. Warren 

   

City of Newton 

Telephone 

(617) 796-1220 

Fax: 

(617) 796-1227 

TDD/TTY 

(617) 796-1089 
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X 

 

  

 

Name 
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CONTRACT FORMS 
 

 

 

The awarded bidder will be required to complete and submit documents substantially similar in form to the 

following. 

 

 

These forms may need to be modified on account of changed circumstances, and are provided for 

informational purposes only. 
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CITY - CONTRACTOR AGREEMENT 

 

CONTRACT NO. C -  

 

 
THIS AGREEMENT made this   day of    in the year Two Thousand and Fourteen by and between the CITY OF 

NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 

referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred 

to as the CONTRACTOR. 

 

 

 

 

 

 

 

The parties hereto for the considerations hereinafter set forth agree as follows: 

 

ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all 

work required in strict accordance with the Contract Documents for the following project: 

 

                       MICRO-SURFACING OF ROADWAYS 

 

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in 

the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in 

the Summary of Work (120 Calendar Days) and Specific Work Requirements of the Project Manual.  Time is of 

the essence with regard to this contract.  Failure to complete within the time specified shall be subject to the 

assessment of liquidated damages in accordance with the provisions contained in the Project Manual. 

 

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds a sum not to exceed: 

 

$ 

 

ARTICLE 4.   CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 

 

a. This CITY-CONTRACTOR Agreement;   

 

b. The City's Invitation For Bid #14-129 issued by the Purchasing Department; 

 

c. The Project Manual for: Micro-Surfacing of Roadways including the Instructions to Bidders; General 

Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage Rate 

Schedule(s) including any updated prevailing wage rate schedules if applicable; Price Adjustments; The 

Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if included 

or referenced therein.  

 

d. Addenda Number(s)                ; 

 

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and 

certifications; 

 

f. Certificate(s) of Insurance and surety bond(s), if any, submitted by the CONTRACTOR in connection with this 

Project; 

 

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after execution 

of this CITY-CONTRACTOR Agreement.              
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 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the 

entire Agreement between the CITY and the CONTRACTOR. 

 

ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 

stated in Article 3 of this Agreement: 

 

 Alternates:              N/A  

 

ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated 

herein by reference and the Contractor agrees to comply with same. 

 

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 

 

 

CONTRACTOR                         CITY OF NEWTON 

 

 

 

By________________________________    By_______________________________ 

Print Name__________________________    Chief Procurement Officer  

Title       

Date________________________________   Date______________________________ 

 

 
   Affix Corporate Seal Here 

            By________________________________ 

                    Commissioner of Public Works 

                

     Date_______________________________ 

 

 

City funds in the amount of    

are available in account number: 

       Approved as to Legal Form and 

33N401M-586002     Character 

I further certify that the Mayor, or his 

designee, is authorized to execute contracts   By________________________________  

and approve change orders      Associate City Solicitor 

 

By      

Comptroller of Accounts    Date______________________________ 

 

Date________________________________  CONTRACT AND BONDS APPROVED 

       

 

      By________________________________ 

      Mayor or his designee 

 

      Date_______________________________ 
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CERTIFICATE OF AUTHORITY - CORPORATE 

 

 

 
1. I hereby certify that I am the Clerk/Secretary of ________________________________________ 

              (insert full name of Corporation) 

 

2. corporation, and that ______________________________________________________________ 

                             (insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected     ______________________________________________________________ 

                                    (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 

            (insert a date that is ON OR BEFORE the date the 

              officer signed the contract and bonds.) 

 

 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 

notice, it was voted that 

 

5. _____________________________________ the _____________________________________  

               (insert name from line 2)                           (insert title from line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 

corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 

name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 

above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 

6. ATTEST: _______________________________________  AFFIX CORPORATE 

   (Signature of Clerk or Secretary)*   SEAL HERE 

 

7. Name:  _________________________________________ 

   (Please print or type name in line 6)* 

 

8. Date:  __________________________________________ 

  (insert a date that is ON OR AFTER the date the 

    officer signed the contract and bonds.) 

 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CERTIFICATION OF TAX COMPLIANCE 
 

 

Pursuant to M.G.L. c.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies under 

the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including 

payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a 

pending abatement application or has entered into a payment agreement with the entity to which such charges were owed), 

reporting of employees and contractors, and withholding and remitting child support.*  

 

 

_____________________________________    ________________________________________ 

**Signature of Individual        *** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                                (Voluntary) or  Federal Identification Number 

 

Print Name:___________________________ 

 

By:  ________________________________                 Date:  ___________________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

Print Name:__________________________ 

 

 

* The provision in this Certification relating to child support applies only when the Contractor is an individual. 

 

** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification. 

 

*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 

contract or other agreement issued, renewed, or extended.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 19 of 103 

 

CITY OF NEWTON, MASSACHUSETTS 

 

PAYMENT BOND 
 

 

Know All Men By These Presents: 

 

 That we,        , as PRINCIPAL, and          , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of       dollars 

($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of   , 2014 for the 

construction of             in Newton, Massachusetts.                   

     (Project Title) 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay 

for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include 

any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as 

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of   2014. 

 

 PRINCIPAL                                SURETY 

 

                    

   

 BY                                     BY          

             (SEAL)                                    (ATTORNEY-IN-FACT) (SEAL)  

 

        

  (Title) 

 

 ATTEST:                                  ATTEST:        
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CITY OF NEWTON 

GENERAL CONDITIONS OF THE CONTRACT 

FOR PUBLIC WORKS CONSTRUCTION 

 

 

ARTICLE 1 

 

Definitions 

 

 The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of the 

work of this contract, acting directly or through properly authorized agents. 

 

 The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or 

through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 

 

 The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his, 

or their, legal representatives, successors or assigns. 

 

 The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and 

included in the Project Manual for this contract.  

 

 The word "City" shall mean the City of Newton. 

 

 The word “Project” shall mean the services which are the subject of the Contract Documents. 

 

 The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a 

subcontractor, and the subcontractor thereunder. 

 

 The term “Substantial Completion” shall mean either that the work required by the contract has been completed 

except for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all 

of the work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do 

not materially impair the usefulness of the work required by the contract. 

 

ARTICLE 2 

Plans, Drawings, Profiles 

 

 1.The work shall be done in accordance with Plans referred to in Article 1 and such further working and detail plans, 

drawings and profiles as may be furnished from time to time by the Engineer.  All said plans, general and detail, are to be 

deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that any work 

mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not mentioned in the 

contract, is to be provided by the Contractor as a part of this contract.  Figured dimensions are to prevail over scale.  All 

things which in the opinion of the Engineer may fairly be inferred from the contract, Plans and specifications, are to be 

executed by the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans, 

drawings and profiles conform to the Plans and the contract. 

 

Discrepancy in Plans 

 

 2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures, 

dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work, 

and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or 

discrepancy to the Engineer for adjustment.  Anything done on any part of the work for which special information or 

drawing should be procured, unless done in accordance with such information or drawing, or anything done in relation to 

which there is doubt or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public 

authority, is to be redone if the Commissioner shall so direct. 
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ARTICLE 3 

Inspection 

 

 The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating 

to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the 

suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the 

Commissioner and/or the Engineer and/or  persons designated by them to enter upon the work and inspect the same at all 

times and in all places, and shall provide safe and convenient facilities for making such entry and inspection. 

 

 

ARTICLE 4 

Change in Plans and Work 

 

 The City, acting through the Commissioner and upon his written order only, from time to time given to the Contractor 

or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans, drawings, form 

or materials thereof.  Any deduction or addition thereto is to be allowed, or paid for at a price to be determined, within not 

more than 15 days of the completion of the change, by the City Engineer acting in the same capacity as an architect in a 

building contract as between City and Contractor.  Any demand for addition or deduction must be made in writing to the 

City Engineer within seven (7) days of the time change was ordered. 

 

 

ARTICLE 5 

Time and Manner of Doing the Work 

 

 1.  The Contractor shall begin work upon receipt of written Notice to Proceed.  Once begun the work shall be carried out in a 

continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion 

established by the Contract Documents. 

 

 2.  The Contractor shall carry on the work in accordance with the requirements of law and of all other public 

authorities, and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and 

fees, give personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the 

several parts which are given them to do. 

 

Maintenance of Travel 

 

 3.  As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and 

shall give property owners proper means of access to their property where existing access has been cut off by the work.  The 

Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is necessary to 

close the street.  The continuous length of the street occupied for the work shall be kept as short as possible, and no part of 

the work shall be unnecessarily delayed.  Wherever the Commissioner shall direct, trenches shall be bridged by the 

Contractor in a proper and secure manner so as not to interrupt travel.  Free access shall be maintained at all times to all 

water gates, gas gates, and fire hydrants. 

 

Abandonment of Work by Contractor 

 

 4.  In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the 

Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the 

provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the 

Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and by 

contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not done 

to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may use any 

implements, machinery or materials on or about the work which are the property of the Contractor, charging the Contractor 

any excess cost for completing the work, which excess cost the Contractor agrees to pay. 
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ARTICLE 6 

Compensation for Work 

 

 1.  Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall be 

paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, machinery 

and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also for loss or 

damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the elements, from 

floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the same and for all 

risks of every description connected with the work and for well and faithfully completing the work in the proper manner and 

according to the plans and specifications and requirements of the Commissioner under them. 

 

 2.  During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor during 

the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month issue a 

certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of his 

contract. 

 

 3.  The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month 

for all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per 

cent of the amount of such work and less any amounts due the City by the Contractor. 

 

Final and Substantial Completion 

 

 4.Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer written 

certification that the work is substantially complete.  Within 21 calendar days after such certification is presented,  the City 

Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of 

incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete.  The City Engineer 

shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the date 

for substantial completion established in the Contract Documents.  If the City Engineer does not respond as provided herein within 

21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial 

completion. 

 

 5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the 

Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items.  Unless 

delayed by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must 

complete the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later.  

If the contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its 

disposal, and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or unsatisfactory 

work items and charge the cost of same to the Contractor. 

 

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to 

the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of the 

balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or unsatisfactory 

work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct payment made 

pursuant to Article 12 herein,  provided that until final acceptance, the City shall retain five percent of the value of all items planted 

in the ground.  

 

 7.  The Contractor shall provide written notice to the City Engineer when the work has been brought to final 

completion.  Within ten days following receipt of such notice, and providing his inspection shows no work items remain 

incomplete or unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of 

work done and the money due the Contractor therefor, crediting thereon the amounts of the previous payments.  In making 

the final certificate, the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work 

done or materials furnished. 

 

 8.  Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval 

of the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final 

certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims 

made by or against the City.  If a claim or claims are made, or notice of liability given, such amounts due the Contractor 

may be paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or 

expense by reason of such claims.  
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 9.  The City, on making any payment after the completion of the work, shall be released from all claim or liability to 

the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act, 

omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any sum 

retained as aforesaid. 

 

Extra Work 

 

 10.  The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra 

labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner, 

calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in 

the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the 

Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only.  For teams or trucks so furnished, 

no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in each case.  

The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion of the time of 

the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment charges or for 

time spent by the Contractor.  The actual cost of insurance on extra pay rolls and of materials furnished for extra work, shall 

be paid without any addition.  The labor and materials so ordered shall constitute a part of the work to be done under the 

contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the same were 

specified therein.  The Contractor shall have no claim for the above mentioned extra labor and materials unless he furnishes 

the details and bills therefor within one week after doing any such labor or furnishing any such materials. 

 

 11.  No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is 

presented to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to 

know of, the acts and circumstances on which such claim is based. 

 

 12.  A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with, 

shall not be construed as a waiver of said provisions or any part thereof. 

 

Contract Made Subject to Appropriations 

 

 13.  This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the 

sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto. 

 

 

ARTICLE 7 

 

Liquidated Damages 

 

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated 

therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the 

entire period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions 

and,  in addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen, 

inspectors, or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during 

the period of overrun of time. 

 

SCHEDULE OF DEDUCTIONS 

 

   Original Contract Amount                              Daily Charge 

   From More Than       To and Including Per Calendar Day 

 

  $ 0.         $ 25,000.                        $ 30. 

  25,000.              50,000.                          50. 

       50,000.             100,000.   100. 

      500,000.           1,000,000.   150. 

    1,000,000.           2,000,000.   200. 

    2,000,000.                                                    300. 

 



Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 24 of 103 

 2.  In case the work covered by the contract shall not have been brought to final completion within 45 calendar days 

following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated 

damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete. 

 

 3.  Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article 

may be retained out of money belonging or owed to the Contractor in the hands and possession of or by the City of Newton.  

It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty upon said 

Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as liquidated 

damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the Contractor 

fully to complete said work on or before the date of completion specified in the proposal. 

 

 

ARTICLE 8 

Delays and Extensions of Time 

 

 1.  If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes 

in the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to 

be beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for completion 

may be extended for such reasonable time as the City Engineer may determine. 

 

 2.  No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City 

Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto.  Each such request must describe 

the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the 

work.  The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the 

Contractor within 10 days after receipt of the request.  In his determination the City Engineer may either grant, deny, or modify the 

length of the requested extension.   

 

 3.  If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the Contract 

extending the time for completion.  No extension of time shall be deemed as granted until said Change Order has been duly 

executed by the parties. 

 

 4.  Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or 

extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly 

specifies that additional time is allowed in connection with the work under the change order.  Once a Change Order has been 

executed by the parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor 

and/or extra materials are required by the Change Order will be denied by the City Engineer. 

 

 5.  Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or after 

the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City of 

Newton of any of its rights under the contract.  The Contractor remains liable for damages caused other than by delay. 

 

ARTICLE 9 

Lines and Grades 

 

The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed 

thereon, such lines, marks and directions relating to the work as the Commissioner or City Engineer shall from time to time 

direct. 

 

ARTICLE 10 

Public Service Pipes and Conduits 

 

 1.  The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or 

within the lines of the work until such time as said public service corporations or the City assume the maintenance or 

removal of said pipes or conduits.  The Commissioner will notify such public service corporations to that effect on the 

existence of such obstructions to the work being brought to his notice by the Contractor.  The City will relocate either 

temporarily or permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere 

with the work contemplated in this contract.  (This clause is not to be construed as applying to such pipes as may be readily 

supported and protected during the progress of the work.)  The cost of shutting off and turning on water in water mains 

during blasting shall be assumed by the City. 
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Protection of Existing Structures 

 

 2.  All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the 

excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be 

restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in 

repair until 6 months after the completion of the work.  The Contractor shall provide suitable temporary channels for water 

at all water courses.  Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all 

necessary arrangements with the railway company for doing any work which may affect the property of the company or 

interfere with the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission or 

neglect on his part, and shall pay all expenses of every kind incidental to this work. 

 

Changing the Location of Existing Structures 

 

 3.  Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other 

structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work 

of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the 

work done as determined by the Commissioner plus 15 per cent of such cost.  In estimating such cost, no allowance shall be 

made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any 

overhead expenses except liability insurance. 

 

 

ARTICLE 11 

Co-operation with Other Contractors 

 

The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by 

contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the 

progress of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and 

with public service corporations affected by the work, in arranging for storage places, connections, bracings, temporary 

support for structures, repairs, etc. 

 

 

ARTICLE 12 

Subcontracts 

 

 1.  The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all 

specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such 

specifications, terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such 

Subcontract, and shall also provide that such Subcontract shall be terminated by the Contractor whenever the Commissioner 

shall certify to him in writing that in his opinion the work of the Subcontractor is unnecessarily or unreasonably delayed or 

that the Subcontractor has violated any of the provisions of this contract.  The Contractor shall at once terminate such 

subcontract if the Commissioner, after certifying as aforesaid, shall in writing direct the Contractor to make such 

termination. 

 

 2.  Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all 

Subcontracts on demand. 

 

 3.  Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General 

Conditions: 

 

      (a)  Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to 

each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any 

amount specified in any court proceedings barring such payment and also less any amount claimed due from the 

Subcontractor by the Contractor. 

 

     (b)  Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with 

the plans and specifications, the entire balance due under the Subcontract less amounts retained by the  City as the estimated 

cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City shall pay 

that amount to the Contractor.  The Contractor shall forthwith pay to the Subcontractor the full amount received from the 
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City less any amount specified in any court proceedings barring the payment and also less any amount claimed due from the 

Subcontractor by the Contractor. 

 

     (c)  Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for 

the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the 

Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such 

Subcontractor.  If the City has received a demand for direct payment from a Subcontractor for any amount which has 

already been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment 

to the Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this 

section. 

 

     (d)  If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the 

Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for 

extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn 

statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the 

Contractor at the same time.  The demand shall contain a detailed breakdown of the balance due under the Subcontract and 

also a statement of the status of the completion of the Subcontract work shall be valid even if delivered or mailed prior to 

the seventieth day after which the Subcontractor has substantially completed the Subcontract work.  Within ten days after 

the Subcontractor has delivered or so mailed the demand to the City and delivered or so mailed a copy to the Contractor, the 

Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the 

City and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time.  The reply shall contain 

a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor and materials 

furnished to the Contractor and of the amount due for each claim made by the Contractor against the Subcontractor. 

 

     (e)  Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after 

substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due 

under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount 

(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in 

any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as 

provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 

required by subparagraph (d).  The City shall make further direct payments to the Subcontractor forthwith after the removal 

of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph. 

 

     (f)  The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 

subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in 

Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor 

and the Subcontractor of the date of the deposit and the bank receiving the deposit.  The bank shall pay the amount in the 

account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as 

determined by decree of a court of competent jurisdiction. 

 

     (g)  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 

account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the 

time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the 

Contractor and in the order of receipt of such demands from Subcontractors.  All direct payments shall discharge the 

obligation of the City to the Contractor to the extent of such payment. 

 

     (h)  The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing 

accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received 

from Subcontractors.  All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a 

right in such deductions prior to any claims against such amounts by creditors of the Contractor. 

 

 

ARTICLE 13 

Responsibility for Work-Contractor's Responsibility 

 

 The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its 

agents, or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the 

work; shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract 

come to his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in 

writing, assign or sublet any part of the contract except for the supply of materials and plant, or of anything to be done 
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thereunder; shall, subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in 

carrying on the contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all 

suits and claims against them, or any of them, arising from the use of any invention, patent or patent right, material, labor or 

implement, by or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in 

carrying on the contract, or for any liability of any nature arising under the contract.  The Contractor shall be solely 

responsible and liable for, and shall fully protect and indemnify the City against all claims for damages to persons or 

property occasioned by or resulting from blasting or other methods or processes in the work of construction, whether such 

damages be attributable to negligence of the Contractor, his employees or his Subcontractor or otherwise. 

 

 

ARTICLE 14 

Lights--Guards 

 

 1.  The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and 

property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for 

pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a 

public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every 

night, on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one 

notification from the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional 

lights and guards to the satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part 

of the work at the expense of the Contractor.  While the work is suspended he shall keep all roadways and sidewalks in 

proper condition, and when the work is completed put the place and vicinity in proper condition and so leave them. 

 

2. The Contractor shall provide proper means of access to property where the existing access is cut off by the 

Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the 

Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the 

Commissioner, as being necessary to the proper carrying on of the contract. 

 

 

ARTICLE 15 

Guaranty 

 

 1.  Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or 

workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor.  In 

the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the 

Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor. 

 

 2.  Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation to 

comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it give 

him the right to deviate in any way from the details of design of the structure or the work. 

 

 

ARTICLE 16 

Defective Work and Materials 

 

The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein 

described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such work 

and materials have been previously overlooked by the Engineer and accepted or estimated for payment.  If the work or 

materials, or any part thereof shall be found defective at any time before the final acceptance of the whole work, the 

Contractor shall forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought upon 

the ground for use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in 

conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.  

Nothing in this contract shall be construed as vesting in the Contractor any right of property in the materials used after they 

have been attached or affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the 

property of the City. 

 

 

 

 

 



Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 28 of 103 

 

 

 

 

ARTICLE 17 

Employment of Labor 

 

 The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of the 

United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not 

obstruct any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no 

laborer or teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or 

Subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the Contractor 

shall be requested to, or required to, or work more than eight hours in any one calendar day.  This contract is subject to all 

the laws of the Commonwealth, and ordinances of the City and if any clause thereof does not conform to such laws and 

ordinances, such clause shall be void and such laws and ordinances operated in lieu thereof. 

 

 

ARTICLE 18 

Laws and Regulations - Contractor to Comply with Law 

 

 The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal 

ordinances, prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees 

of any body or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed 

in the work embraced in the contract.  The Contractor shall at all times observe and comply with all existing and future acts, 

ordinances, prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its employees 

against any and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, regulations, 

orders or decrees, and against all violations of law by the Contractor or his agents or employees. 

 

 

 

END OF SECTION  
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CITY OF NEWTON 

 

WAGE RATE REQUIREMENTS 
 

 

 

1. GENERAL 

 

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 

 

B. Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the 

Contract. 

 

2.  WAGE RATES 

 

A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not 

be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and 

Industries.  This schedule shall continue to be the minimum rate of wages for said employees during the life of this 

Contract. 

 

B.  Keep posted on the site a legible copy of said schedule.  Keep on file the wage rates and classifications of labor employed 

on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect. 

 

C.  Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

 

D.  Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by 

M.G.L. c149, Sec. 34B, as amended.  Such police officers shall be covered by Workmen's Compensation Insurance and 

Employers Liability Insurance by the Contractor. 

 

E.  The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of 

Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B.  The Contractor is 

obiligated to provide such records to the City directly on a weekly basis.  The City may assess a penalty of $100 for each 

day beyond the required submission date that such records are received, which amount shall be deducted from any amounts 

to the Contractor from the City.  In the event of chronic late submissions, the City shall report the same to the Office of the 

Attorney General.  

  

F.  The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work.  This statement shall be submitted to the Owner on the form found elsewhere in this section. 

 

G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. 

 

 

 

END OF SECTION 
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 The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 

 

NOTICE TO AWARDING AUTHORITIES 

 
 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 

construction project lasting longer than one (1) year. 

 

 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 

 

 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 

 

 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 

 

 

NOTICE TO CONTRACTORS 
 

 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 

 

 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 

 

 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 

 

 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 

on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

& STATEMENT OF COMPLIANCE 

 

In accordance with Massachusetts General Law c149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form 

has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or 

subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the 

contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority. This is required to be done on a weekly 

basis. Once collected, the awarding authority is also required to preserve those records for three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the 

Department of Labor & Workforce Development/Division of Occupational Safety within 

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who 

supervises the payment of wages, in the following form: 

 

 

STATEMENT OF COMPLIANCE 

 

_______________, 2014 

 

I,___________________________________,___________________________________ 

(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

___________________________________ on the ______________________________ 

(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions 

of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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CITY OF NEWTON 

 

SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT 

 

FOR PUBLIC WORKS CONSTRUCTION 

 
A. SUMMARY OF WORK 

  

1.        The work under this contract includes the cleaning, general preparation and crack-sealing of the 

targeted roadway surfaces,,and for the subsequent application of approximately nineteen thousand six 

hundred (19,600) square yards of Type II density micro-surfacing material which is to be applied in 

two (2) courses to yield a final total thickness of one-half (1/2) inches in depth. The Contractor is 

further advised that this work will involve extensive traffic control measures.  
 

 2.  All other work described in the Project Manual and/or shown on the Plan(s) unless specifically 

indicated as not to be done. 

 

B. In addition the work under the contract includes: 

 

 1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for 

the performance of the work. 

 

 2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project 

Site. 

 

 3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of 

each item as specified, which shall limited not only to the exact intent mentioned, but shall include 

incidental work necessary or customarily performed for the completion of that item. 

 

     4.          All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but  

  which are obviously necessary to make a complete working installation. 

 

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, 

and all other costs connected with, or incidental to the work described. 

 

II. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

 

A. Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the 

City.  The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a 

satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the 

City. 

B. The time for substantial completion pursuant to Article 2 of the Contract shall: 

 
NOTICE:   * TIME IS OF THE ESSENCE * 

 

Within five (5) business days of the Notice Of Award the Contractor shall submit to the Purchasing Department: 

 

 A signed contract. 

 A Certificate of Insurance (naming the City as an additional insured) 

 A Labor & Materials Payment Bond in the amount of 50% of the contract total. 

Anticipated start date is June 16, 2014.  Time for completion is approximately one hundred twenty (120) calendar 

days from the Notice To Proceed. The successful bidder must be able to accommodate the City of Newton in the 

scheduling of this work. 
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 Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final 

completion of the Work within the time required by the contract, and unless an extension of time is granted, 

the Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 7 of the 

General Conditions for each day of delay.  If different completion dates are specified in the Contract for 

separate parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or 

stages which are delayed.  To the extent that the Contractor's delay or nonperformance is excused under 

another section in this Contract, liquidated damages shall not be due the City.  The Contractor remains liable 

for damages caused other than by delay. 
 

III. INSURANCE REQUIREMENTS 
 

A. The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation, 

Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property 

Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing 

work covered by this contract from all claims and liability for damages for personal injury, including 

accidental death, and for property damage which may arise from operations under this contract, whether such 

operations be by himself or by any sub-contractor or by any one directly or indirectly employed by either of 

them. 
 

B. The City shall be named as an additional insured on such policy. 
 

C. The amounts of such insurance shall be as follows: 
 

 1. Workmen’s Compensation Insurance as required by Massachusetts General Law. 
 

 2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not 

less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property 

Damage in an amount not less than $250,000.00 each occurrence, and not less than $500,000.00 

aggregate. 
 

 3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than 

$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit 

for each person, in an amount not less than $1,000,000.00 on account of one accident. 
 

 4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than 

$250,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of 

all accidents. 
 

 5. General Liability Insurance shall include Contractual Liability Insurance. 
 

D. Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer 

certificates of insurance coverage as detailed above, with policy numbers and dates of expiration. 

 E. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees, 

servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of 

services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly  

 or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of  

action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of 

bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused 

in whole or in part by any act or omission of the Contractor, anyone directly or indirectly employed by any of 

them or anyone for whose acts any of them may be liable, regardless of whether or not it is cased in part by a 

party indemnified hereunder. 
END OF SECTION 
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   STREETS SCHEDULED TO BE DONE UNDER THIS MICRO-SURFACING PROGRAM: 

 

 The scheduling of this work shall be solely at the discretion of the Engineer. 

 

 All aspects of this target list are subject to modification as the work progresses. In addition, the day-

to-day operational aspects may also be subject to modification as the Engineer shall so direct (i.e. 

dates & scheduled periods, length of lanes, lengths & breadth of micro-surfacing areas).  
 

 The Engineer reserves the right to designate any of these streets and/or roadways as arterial corridors 

as the field conditions may warrant at the time the micro-surfacing operation is performed. 

 

 Scheduled streets shall typically include the portions of the intersecting roadways up to the PC or as 

otherwise directed.  

 

 There is no separate labor charge under this bid: unit prices shall include full compensation for all 

labor, materials, tools and equipment, and all incidentals necessary to complete the work as 

specified herein. 

 
 

 

 

MICRO-SURFACING  
 

   ESTIMATED 

STREET ARTERIAL LIMITS SQUARE YARDS 
    

Commonwealth 

Avenue 

Y Chestnut Street to 

Lowell Avenue 

15,000 
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ITEM SHEET                              PAGE 1 

The Contractor shall insert unit prices for each item in ink, in both words and figures, and is to show a total bid price 

(unit price x estimated quantities).  In the event a discrepancy between the written words and figures, the written 

words shall govern.  In the event an error in the bidders total bid price, the corrected total bid obtained by the 

summation of the products of the unit prices multiplied by the respective quantities shall stand as the bidder’s total bid 

price. The estimated quantities shown here are based solely upon a reasonable assessment of the project 

parameters, thus the Contractor is advised that the actual quantities may vary substantially as field conditions 

may necessitate. Regardless of the amount of actual quantities, however, the quoted unit prices shall always 

apply. 

 

There is no separate labor charge under this bid: unit prices shall include full compensation for all labor, 

materials, tools and equipment, and all incidentals necessary to complete the work as specified herein. 
 

NOTICE:   In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for 1) 

Fuel (combination of Gasoline & Diesel) and 2) Liquid Asphalt.  It is the bidders’ responsibility to familiarize 

themselves with this price adjustment program prior to entering a bid. 

                                                                                              ESTIMATED              

                            ITEM DESCRIPTION & BID PRICE                            QUANTITIES     UNIT         TOTAL COST 
 

 

ITEM:    1  -  MOBILIZATION  

                       (SITE REVIEWS, NOTIFICATIONS, MEETINGS, ETC.) 

 

 THE SUM OF: 

____________________________________________________   DOLLARS 

 

AND________________________________________________  CENTS 

 

($__________________________________)        PER                 LUMP SUM 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 
L.S. 

 

 

 

 

 

 

 

 

 

 

$_____________ 

 

 

ITEM: 0.303FC-CRS  - FUEL COSTS FOR CRACK-SEALING*  
 

 *    Bidder’s may elect NOT to bid the cost of fuel(s) separately by inserting  

         the term N/A  (i.e. Not Applicable) in all (4) entry lines of  

       this Item 0.303FC-CRS.  This is a mandatory requirement to verify the  

       Contractor has waived their option  to bid the cost of fuel(s) separately and  

       has  instead elected to factor their crack-sealing  fuel costs into the   

       separate bid price of Item 2. 
 

 Contractor’s choosing to bid this line item must NOT include the cost of 

fuel in Line Item 2. 
 

 The City of Newton reserves the right to validate the Contractor’s fuel 

consumption information before and after awarding the bid. 

               ----------------------------------------------------------------------- 

    0.303FC-CRS = total combined number of gallons of Fuel (Diesel & Gasoline)   

    to install   One Gallon  of  Crack-Sealing (CRS) Compound: 

 

  (IN WORDS)______________________________   Gallons Per Gallon of CRS 

                                                

  (IN FIGURES)_____________________________  Gallons Per Gallon of CRS 

                                     
 

 (                            Gallons per Gal. C-S)   x      ( $      3.37       /Gallon )     x    

                                                                                      Base Price 

                                                                    of  diesel and gasoline= (BPF) 

                                                                             Per Mass Highway 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

3,000 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Gal. CRS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: 

This factored  value 

is for the  

Comparison of 

Bids Only. 

     (See Spec. Prov.) 

 

 

$____________ 
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                                                                                                                                                                     ESTIMATED              
                                  ITEM DESCRIPTION & BID PRICE              QUANTITIES      UNIT         TOTAL COST 

 

 

ITEM: 0.303FC-MS  - FUEL COSTS FOR MICRO-SURFACING*  

 

     *     Bidder’s may elect NOT to bid the cost of fuel(s) separately by 

inserting 

       the term N/A  (i.e. Not Applicable) in all (4) entry lines of  this  

       Item 0.303FC-MS.  This is a mandatory requirement to verify the  

       Contractor has waived their option  to bid the cost of fuel(s) separately and  

       has instead elected to factor their micro-surfacing fuel costs into the   

       separate bid price(s) of Item 3, 3.1 & 4. 
 

 Contractor’s choosing to bid this line item must NOT include the cost of 

fuel in Line Items 3, 3.1 & 4. 

 

 The City of Newton reserves the right to validate the Contractor’s fuel 

consumption information before and after awarding the bid.   
-------------------------------------------------------------------------------------------------------- 

0.303FC-MS = total combined number of gallons of Fuel (Diesel & Gasoline)  

to install   One Square Yard  of  Micro-Surfacing: 
 

  (IN WORDS)__________________________   Gallons Per Square Yard of M-S 

                                                

  (IN FIGURES)_________________________  Gallons Per Square Yard of M-S 

                                     
 (                           Gallons per S.Y. of M-S)   x      ( $      3.37      /Gallon )     x    

                                                                                       Base Price 

                                                                         of diesel and gasoline= (BPF) 

                                                                                 Per Mass Highway 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

17,000 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

S.Y.  M-S 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: 

This factored value 

is for the 

Comparison of 

Bids Only. 

 (See Spec. Prov.) 

 

 

$____________ 

 

 

ITEM: 0.303LA-  DIFFERENTIAL FOR LIQUID ASPHALT 
  

 (Informational Note: For the purpose of this program One (1)   

 Gallon of Type AC-10/AC-20 Asphalt Cement used for Crack-Sealing   

 shall contain five-thousandths(. 005) Ton of Liquid Asphalt)  
  
      The Base Price for Liquid Asphalt is:                           

                                          
                           $    615.00          PER  TON OF LIQUID ASPHALT 

             Base Price of Liquid Asphalt (BPLA) 

                              Per Mass Highway 
 

 

 

 

 

  

 

 

 

 

 

N/A 

 

 

 

 

 

  

  

 

 

 

N/A 

 

 

The Base Price 

(BPLA) shall be 

used to determine 

the  monthly price 

differential 

(See Spec. Prov.) 

 

 

$___N/A___ 

 

 

ITEM:   2 – CRACK-SEALING 

                    (PRIOR TO THE MICRO-SURFACING OPERATION) 

 

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-CRS) * 

 
THE SUM OF: 

_____________________________________________________   DOLLARS 

 

AND____________________________________________________  CENTS 

 

($__________________________________)  PER GALLON OF CRACK-SEAL 
 

 

 

 

 

 

 

 

 

 

 

    

3,000   

 

 

 

 

 

 

 

 

 

 

 
Gal. CRS 

 

 

 

 

 

 

 

 

 

 

 

 

  $_____________ 
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                                                                                                                                                                      ESTIMATED              
                                  ITEM DESCRIPTION & BID PRICE           QUANTITIES      UNIT      TOTAL COST 

 
 

ITEM:    3  – MICRO-SURFACING    TYPE II                                       

 

    DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) * 

            
THE SUM OF: 

________________________________________________   DOLLARS  
 

AND____________________________________________  CENTS 

 

($__________________________________) PER         SQUARE YARD 

 

 

 

 

 

 

 

 

 

    

15,000 

 

 

 

 

 

 

 

 

 

 S.Y. 
 

 

 

 

 

   

 

 

 

 

 $____________ 
  

 

ITEM:    3.1  – MICRO-SURFACING    TYPE III 

 

 DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) * 

 
THE SUM OF: 

                            NOT APPLICABLE                                    DOLLARS 

AND____________________________________________  CENTS 

 

($__________________________________) PER         SQUARE YARD 

 

 

 

 

 

 

 

 

    

NA 

 

 

 

 

 

 

 

 
 S.Y. 

 

 

 

 

 

 

 

   

 

  $      NA 
  

 

ITEM:  4 – LEVELING OF ROADWAYS USING 

                    MICRO-SURFACING MATERIAL  

 

DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) * 

 

THE SUM OF: 

________________________________________________   DOLLARS 

 

AND____________________________________________  CENTS 

 

($__________________________________) PER         SQUARE YARD 

 

 

 

 

 

 

 

 

   

 

     

2000  

 

 

 

 

 

 

 

 

 

 

S.Y. 

  

 

 

 

 

 

 

 

 

 

 

$_____________ 

 

ITEM:   5 – MATERIALS TESTING 

                                       

THE SUM OF: 

                              ONE THOUSAND                                    DOLLARS 

 

AND                                NO                                                    CENTS 

 

($                                  1,000.00                      ) PER             ALLOWANCE 

 

 

 

 

 

 

 

    

1    

 

 

 

 

 

 

 

ALL. 

 

 

 

 

 

 

 

 

  $1,000  

 

ITEM:   6 – MISCELLANEOUS WORK ALLOWANCE 

                        (ENGINEERS DISCRETIONARY FUND) 

                                       

THE SUM OF: 

                              TWO THOUSAND                                   DOLLARS 

 

AND                                NO                                                    CENTS 

 

($                                  2,000.00                      ) PER             ALLOWANCE 

 

 

 

 

 

 

 

 

    

 1   

 

 

 

 

 

 

 

 

ALL. 

 

 

 

 

 

 

 

   

 

$2,000 



Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 80 of 103 

ITEM SHEET                  ______               _  PAGE 4 
     

                                                                                                                                                                      ESTIMATED              
                                  ITEM DESCRIPTION & BID PRICE               QUANTITIES      UNIT          TOTAL COST 

 

 

ITEM:   7 – ALLOWANCE FOR PAYMENT OF POLICE OFFICERS 

                                       

THE SUM OF: 

                              FIVE THOUSAND                                     DOLLARS 

 

AND                                NO                                                    CENTS 

 

($                                  5,000.00                      ) PER             ALLOWANCE 

 

 

 

 

 

 

 

 

    

 1  

 

 

 

 

 

 

 

 

ALL. 

 

 

 

 

 

 

 

 

 

  $5,000 

 
 

 

                                       TOTAL BID PRICE             $          
 

           (Total Bid Price must be placed in paragraph “C” of the Bid Form) 

 
 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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SECTION 1 

 

Item 1 – MOBILIZATION   (SITE REVIEWS, NOTIFICATIONS, MEETINGS, ETC.) 
 

Description 

 

(a) The Contractor is advised that the application of micro-surfacing is to be done in a systematic, strategic and  

incremental manner. To that end, and under this item, the Contractor is required to make advance arrangements with 

the City of Newton Traffic Engineer, the City of Newton Water Department, the Engineer, and any other public 

official and/or agency, such that the actual layout and subsequent work unique to each individual project zone is 

thoroughly coordinated at least one week prior to the actual application of the micro-surfacing. The intent of this order 

is for the purpose of identifying and/or refining the means, the methods, and ultimately the overall layout for the work 

to be performed within each independent project zone, such that all related issues can be properly assessed and 

resolved in a timely manner so that the work, once begun, may be carried forward in the most expeditious manner. 

Thus the Contractor will be required to work closely with the Engineer to resolve all site issues which may either arise 

and/or are unique to the project area(s). Further, under this directive, the Contractor may be required to make multiple 

visits to the same site in order to facilitate any changes and create supplemental mark outs until such time as the scope 

of work for the local site meets the requirements of all concerned parties. 

 

(b) Upon the completion of the investigative and coordinating process’ as set forth in Paragraph (a) the Contractor is 

to delineate the proposed work by neatly and clearly painting the area in order that the site and/or the expected 

proposed work may be reviewed by all concerned parties should the need arise to do so. Painting of the area is to take 

place under the direction of the Engineer and shall be completed to his satisfaction. Further, all painted marks must be 

made in such a way that they are subsequently obliterated by the micro-surfacing application. 

 

(c) The Contractor is to coordinate, make accommodations, inform and/or provide advance notice to all private land 

abutters with regard to any proposed work that must be necessarily performed in the execution of this contract, 

inclusive of at least twenty-four (24) hour notice should it become necessary to temporarily suspend and/or disrupt 

either pedestrian and/or vehicular access to the property and/or along the public way. Further, the Contractor and is to 

coordinate, arrange and/or make accommodations for the performance of all second party utility work which may be 

required in order to complete the work required under this contract.  

 

Method of Compliance 

 

(d) The Contractor shall be responsible for supplying the personnel, paint, two-way communications, as well as any  

other related service and/or equipment for the entire term of the project, and shall respond, in a timely manner, to all 

layout, notification, and/or support requests which the Engineer may from time to time call upon him to provide. 

These services shall be performed in a manner acceptable to the Engineer and they shall minimally consist of the 

following: 
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Method of Compliance (Continued) 

 

 Coordinating with the Engineer to arrange site visits. 

 The layout of project zone limits. 

 Scope and location of all proposed detour routes. 

 Attending pre-construction meetings and/or attending meetings with neighborhood advisory groups and/or City 

Administrators as may be from time to time required. 

 The Contractor shall be responsible for complying with all applicable directives as shown on the plan. 

 Confer with City of Newton representatives and agents before, as well as during, the operational aspect of the 

micro-surfacing application, in order to establish/re-establish detour routes, and/or to post road closings, under the 

direction and to the satisfaction of the Engineer. 

 

(e) The Contractor is to provide aerosol marking paint, keel, lines and tapes of a type acceptable to the Engineer for  

the purpose of marking and/or defining the proposed work prior to the commencement of construction activities, or as 

otherwise may become necessary as the construction activities commence and progress. 

 

(f) The Contractor is to give ample notice, via verbal and written means as approved by the Engineer, prior to  

commencing micro-surfacing construction related activities, and is to discuss, and is to then make safe and reasonable 

accommodation of access, for all private property abutters affected by the scheduled construction activities at hand. In 

certain cases the Contractor will be further required to make special accommodations for the handicapped or for other 

physically challenged or sensor impaired individuals who live in or about the construction area so that their needs may 

be appropriately addressed. Notice of intent to perform construction and/or to disturb private property and/or to 

impair access routes shall be made at least twenty four (24) hours in advance of the scheduled disruptive 

activity and/or as directed by the Engineer. This notification shall be made in writing and supplemented with a 

verbal notification. Such communications shall be made in a manner and/or on a format acceptable to the Engineer 

and said notices shall be posted at the subject address in a location nearest to the regular mail delivery location. 

Should certain mitigating factors prevent the original schedule from being maintained then the decision to post 

supplemental notices, in addition to the initial postings, will be at the discretion of the Engineer in the field, and shall 

be the responsibility of the Contractor to execute. 

 

Basis of Payment 

 

(g) Under Item 1 the Contractor will be paid the lump sum price for all labor and materials which will be 

required to complete these tasks throughout the entire term of the project. Under this item the Engineer shall 

make such proportional payments as he deems appropriate throughout the course of this contract based upon a 

reasonable percentage for the value of services rendered to date.
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SECTION 0. 303 
 

ITEM: 0.303FC-CRS  - FUEL COSTS FOR CRACK-SEALING*  
 

Description 

 

*   The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A  

(i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on Item Sheet 2. This is a mandatory 

requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) separately 

and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid price of 

Item 2. 

 

(a) Under this item the Contractor shall be paid for all the fuel(s) consumed in the performance of the crack-sealing  

component of this contract.  
 

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may 

occur in the cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel, 

equipment, vehicles, programs, and efficiency factors related to each of these operational elements, and therefore 

unique to the Contractor’s own enterprises, that any fuel adjustments made under this item are intended only to defray 

and offset extraordinary market trends in petroleum based fuel products. 
 

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel 

market has trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended 

downward.  
 

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated 

accounting of the means and methods upon which the number of gallons bid by the Contractor was derived. The intent 

of this evaluation is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that 

may ultimately cause excessive financial impact to either party. These tabulations will include, but shall not be limited 

to, an accounting of all transport and application equipment and their associated manufacturers fuel consumption 

rates which the Contractor/supplier intends to use to complete the work under this contract. In the event the City of 

Newton, subsequent to performing an analysis, determines that the Contractor’s bid, with regard to the consumption of 

fuel for the supply, delivery and installation of the crack-sealing material(s), is excessive for the type of 

equipment traditionally deployed for this type of work then the City of Newton reserves the right to waive any 

informalities in any or all bids, or to reject any or all bids, if it be in the public interest to do so.  

 

(e) The Contractor shall also incorporate into their bid the amounts of fuel required for any work performed by their 

subcontractors or by their vendors. 

 

Method of Administration 

 

(f) In accordance with Chapter 303 Acts of 2008, the City of Newton shall use the most current ‘new’ pricing of 

Diesel and Gasoline fuel as thay are indicated on the Mass Highway web site at the time of advertisement.  

 

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24 

 

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of 

Fuel (BPF) at the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel 

(PPF) shall be determined in the same manner, but at the end of each calendar month, and if the averaged Period 

Price (PPF) has either increased or decreased by more than five percentage points (5%) relative to the averaged  Base 

Price of Fuel (BPF), then the cost of fuel(s) for the applicable calendar month shall be paid for at the adjusted rate, 

otherwise the cost of fuel(s) for the applicable calendar month shall be paid for at the initial Base Price of Fuels. 
 

The Contractor is advised to verify these value standards and citations prior to placing their bid. 

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24
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Method of Administration 

 

(g) When a cost adjustment is applied it shall be inclusive of the five (5%) variation. 

 

(h) Payments for fuel used for the crack-sealing operation(s) shall be calculated at the end of each calendar month 

and they shall be based upon the acceptable number of gallons of crack-sealing compound supplied, delivered and 

installed within that particular (applicable) calendar month in which the work was performed, inclusive of the 

cleaning of cracks prior to the placement of the crack-sealing compound. (Program Note: In the event a 

continuous crack-sealing operation spans several days but the delivery & discharge of the material is 

performed in two separate months, then two separate fuel payments shall be made). 

 

(i) At the end of each calendar month the Contractor shall furnish the Engineer with an accurate measured and tabular 

accounting which clearly shows the collective number of gallons of crack-seal verified and applied during that 

particular (applicable) calendar month. The invoiced accounting shall bear the name of the Contractor and Vendor 

and shall be surrendered to the DPW Agent-In-Charge immediately upon the termination of operations at the 

end of each calendar month. The City will have no obligation to pay for any errant slips which are forwarded 

after the crack-sealing delivery vehicle has exited the project site without prior approval from the DPW Agent-

In-Charge.  

 

(j) No upward fuel adjustment will be made for any delivery and/or application related activity which takes 

place beyond the completion date of the contract unless the Contractor’s work has been delayed due to no fault of 

their own (i.e. Preparation work that must be performed by others before the Contractor can complete their own tasks 

in the contractually allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge in a 

timely manner at which time the Agent shall investigate, verify, and document the extenuating circumstances and 

inform the Contractor of their decision. 

 

Method of Payment 

 

(k) Payment formula:  

 

BPF   = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)              

PPF  = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon) 

 G     = Gallons of fuel bid by the Contractor to apply  One (1) Gallon of AC-10 or AC-20 Liquid Asphalt   

           (Gallons of fuel bid for all crack-sealing services) 

GLA = The total number of Gallons of AC-10 or AC-20 Liquid Asphalt Installed in the applicable calendar month  

 

       

If a change in (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF)  x  G  x GLA  =  Fuel Payment ($) 

 

If a change in (PPF)    does    exceed  +/- 5% relative to the (BPF) then: (PPF)  x  G  x GLA  =  Fuel Payment ($) 

 

 

Basis of Payment  

 

*   The Contractor may elect NOT to bid the cost of fuels separately, but to do so he must insert the term N/A  

(i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on Item Sheet 2. This is a mandatory 

requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) separately 

and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid price of 

Item 2. 
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Basis of Payment (Continued) 

 

(l) The cost of fuel(s) consumed for the cleaning of cracks and for the delivery, discharge and application of one 

gallon of AC-10 or AC-20 Liquid Asphalt crack-sealing compound shall be paid for under Item 0.303FC-CrS. 

The cost of fuel used to complete the work under this item shall be made in accordance with the applicable Period 

Price formula for Diesel & Gasoline fuels as posted for each calendar month in which the work was performed. The 

Contractor will be paid the contract unit price per gallon(s) of fuel consumed for the cleaning of cracks and for the 

delivery, discharge and application of one gallon of AC-10 or AC-20 Liquid Asphalt crack-sealing compound 

installed within each applicable calendar month as specified herein. 

 

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their 

vendors.  

 

(n) No payment shall be made for any fuel(s) consumed to remedy and/or to replace any deficient material supplied by 

the Contractor, subcontractors and/or their vendors. 
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SECTION 0. 303 

 

ITEM: 0.303FC-MS  - FUEL COSTS FOR MICRO-SURFACING*  
 

Description 

 

*   The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must 

insert the term N/A  (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on Item Sheet 3. This is a 

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) 

separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of 

Items 3, 3.1 & 4. 

 

(a) Under this item the Contractor shall be paid for all the fuel(s) consumed in the performance of the micro- 

surfacing component of this contract.  
 

(b) The intent of this program is to maintain a reasonable and continuous parity with the regional fluctuations that may 

occur in the cost of petroleum based fuel products. It is important to note that due to the numerous types of; fuel, 

equipment, vehicles, programs, and efficiency factors related to each of these operational elements, and therefore 

unique to the Contractor’s own enterprises, that any fuel adjustments made under this item are intended only to defray 

and offset extraordinary market trends in petroleum based fuel products. 
 

(c) IMPORTANT NOTE: An adjustment to the cost of fuels may result in an increase of payment if the fuel 

market has trended upward, or it may otherwise result in a decrease of payment if the fuel market has trended 

downward.  
 

(d) The City of Newton reserves the right, before awarding the Contract, to request from the Contractor a tabulated 

accounting of the means and methods upon which the number of gallons bid by the Contractor was derived. The intent 

of this evaluation is to preserve the fairness of this program by preventing bidders from placing an imbalanced bid that 

may ultimately cause excessive financial impact to either party. These tabulations will include, but shall not be limited 

to, an accounting of all transport and application equipment and their associated manufacturers fuel consumption 

rates which the Contractor/supplier intends to use to complete the work under this contract. In the event the City of 

Newton, subsequent to performing an analysis, determines that the Contractor’s bid, with regard to the consumption of 

fuel for the supply, delivery and installation of the micro-surfacing material(s), is excessive for the type of 

equipment traditionally deployed for this type of work then the City of Newton reserves the right to waive any 

informalities in any or all bids, or to reject any or all bids, if it be in the public interest to do so.  

 

(e) The Contractor shall also incorporate into their bid the amounts of fuel required for any work performed by their 

subcontractors or by their vendors. 
 

Method of Administration 
 

(f) In accordance with Chapter 303 Acts of 2008, the City of Newton shall use the most current ‘new’ pricing of 

Diesel and Gasoline fuel as thay are indicated on the Mass Highway web site at the time of advertisement.  

 

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24 

 

The average of these two values (Diesel & Gasoline) shall serve as the value basis for determining the Base Price of 

Fuel (BPF) at the time of the advertisement. Subsequently, during the course of the contract, the Period Price of Fuel 

(PPF) shall be determined in the same manner, but at the end of each calendar month, and if the averaged Period 

Price (PPF) has either increased or decreased by more than five percentage points (5%) relative to the averaged  Base 

Price of Fuel (BPF), then the cost of fuel(s) for the applicable calendar month shall be paid for at the adjusted rate, 

otherwise the cost of fuel(s) for the applicable calendar month shall be paid for at the initial Base Price of Fuels. 
 

The Contractor is advised to verify these value standards and citations prior to placing their bid. 

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24
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Method of Administration 

 

(h) When a cost adjustment is applied it shall be inclusive of the five (5%) variation. 

 

(h) Payments for fuel used for the micro-surfacing operation(s) shall be calculated at the end of each calendar 

month and they shall be based upon the acceptable number of square yards of micro-surfacing supplied, delivered 

and installed within that particular (applicable) calendar month in which the work was performed. (Program Note: 

In the event a continuous micro-surfacing operation spans several days but the delivery & discharge of the 

material is performed in two separate months, then two separate fuel payments shall be made). 

 

(i) At the end of each calendar month the Contractor shall furnish the Engineer with an accurate measured and tabular 

accounting which clearly shows the collective number of square yards of micro-surfacing verified and applied 

during that particular (applicable) calendar month. The invoiced accounting shall bear the name of the Contractor 

and Vendor and shall be surrendered to the DPW Agent-In-Charge immediately upon the termination of 

operations at the end of each calendar month. The City will have no obligation to pay for any errant invoice 

slips which are forwarded after the micro-surfacing operations for the month have ceased .  

 

(j) No upward fuel adjustment will be made for any delivery and/or application related activity which takes 

place beyond the completion date of the contract unless the Contractor’s work has been delayed due to no fault of 

their own (i.e. Preparation work that must be performed by others before the Contractor can complete their own tasks 

in the contractually allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge in a 

timely manner at which time the Agent shall investigate, verify, and document the extenuating circumstances and 

inform the Contractor of their decision. 

 

Method of Payment 

 

(l) Payment formula:  

 

BPF   = The Base Price of Fuel on the bid release date (Averaged cost of Diesel & Gasoline in $/Gallon)              

PPF  = The Period Price of Fuel for the applicable calendar month (Averaged cost of Diesel & Gasoline in $/Gallon) 

G/SY = Gallons of fuel bid by the Contractor to supply, deliver & install  One (1) Square Yard of Micro-Surfacing   

           (Gallons of fuel bid for all micro-surfacing services) 

SY   = Total number of SquareYards of Micro-Surfacing applied in the applicable calendar month (Square Yards) 

 

       

If a change in (PPF) does not exceed +/- 5% relative to the (BPF) then: (BPF)  x G/SY  x SY = Fuel Payment ($) 

 

 If a change in (PPF)    does    exceed  +/- 5% relative to the (BPF) then:  (PPF) x G/SY x SY = Fuel Payment ($) 

 

 

Basis of Payment  

 

*   The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must 

insert the term N/A  (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on Item Sheet 3. This is a 

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) 

separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of 

Items 3, 3.1 & 4. 
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Basis of Payment (Continued) 

 

(l) The cost of fuel(s) consumed for the delivery, discharge and application of one (1) square yard of micro-

surfacing material(s) shall be paid for under Item 0.303FC-MS. The cost of fuel used to complete the work under 

this item shall be made in accordance with the applicable Period Price for Diesel & Gasoline fuels as posted for each 

calendar month in which the work was performed and as specified herein. 

 

(m) The Contractor shall be responsible for disbursing fuel cost payments to their subcontractors and/or to their 

vendors.  

 

(n) No payment shall be made for any fuel(s) consumed to remedy and/or to replace any deficient material supplied by 

the Contractor, subcontractors and/or their vendors.  
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SECTION 0. 303 
 

ITEM  0.303LA  -  DIFFERENTIAL FOR LIQUID ASPHALT 
 

Description 

 

(a) Under this item a differential value shall be calculated and applied to the payment on a monthly basis. The  

differential value shall be based upon the amount of Liquid Asphalt contained in the total number of gallons of AC-10 

or AC-20 asphalt cement supplied, delivered and installed in each respective calendar month. 
 

(b) Item 0. 303LA is to provide a structured means, whereby the cost of the Liquid Asphalt contained in AC-10 or 

AC-20 asphalt cement is evaluated each calendar month, and under certain market conditions this value is adjusted 

either upward or downwards to maintain a reasonable and continuous parity with the regional fluctuations that may 

occur in the price of this commodity.  

 

(c) IMPORTANT NOTE: An adjustment to the cost of the Liquid Asphalt component may result in an increase 

of payment if the market has trended upward, or it may otherwise result in a decrease of payment if the 

market for Liquid Asphalt has trended downward. Further, these adjustments do not compensate the 

Contractor for the entire cost of the crack-sealing compound(s) consumed in the execution of this contract but 

only for the monthly differential value(s) which may occur with regard to the Liquid Asphalt component. 

 

Method of Administration 

 

(d) In accordance with Chapter 303 Acts of 2008 the City of Newton shall use the most current ‘new’ pricing for 

Liquid Asphalt as indicated on the Mass Highway web site at the time of advertisement.  

 
http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24 

 

The value at the time of advertisement shall serve as the Base Price of Liquid Asphalt (BPLA). Subsequently, and 

during the course of the contract, the Period Price of the Liquid Asphalt (PPLA) component shall be determined in the 

same manner and at the end of each respective calendar month, and if the Period Price (PPLA) has either increased or 

decreased by more than five percentage points (5%) relative to the Base Price (BPLA) index, then the differential cost 

of the Liquid Asphalt component shall be paid for at the adjusted rate, otherwise no adjustment shall be made. 
 

The Contractor is advised to verify these value standards and citations prior to placing their bid. 

 

(e) The differential value for the Liquid Asphalt component shall be calculated at the end of each calendar month and 

it shall be based upon the number of acceptable gallons of AC-10 or AC-20 asphalt cement supplied, delivered and 

installed within that particular calendar month. This value shall be derived by applying a fixed factor to the tonnage of 

Liquid Asphalt that is contained in a single gallon of AC-10 or AC-20 asphalt cement. (Program Note: In the event 

a continuous delivery & application operation spans several days but is performed in two separate months, 

then two separate Liquid Asphalt calculations shall be made.) 

 

(f) When a cost differential is applied it shall be inclusive of the five (5%) variation. 

 

(g) Immediately upon delivery, and subsequently upon the final discharge of the crack-sealing compound at  

day’s end, the Contractor shall furnish the Engineer with an invoice that clearly indicates the amount of asphalt 

cement that was applied. The invoice shall clearly show the tare weight, type of asphalt cement and the date of 

delivery & discharge for each tank of asphalt cement which is ultimately delivered and discharged. The plant 

issued tare/weight invoicing slips are to bear the name of the vendor and shall be surrendered to the DPW  

http://www.mhd.state.ma.us/default.asp?pgid=content/fuelPrices&sid=about#para24
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Method of Administration (Continued) 

 

Agent-In-Charge immediately upon the delivery of the material. The City will have no obligation to pay for any 

errant slips which are forwarded after the delivery vehicle has exited the project site.  
 

(h) No upward Liquid Asphalt component adjustment will be made for any crack-sealing material which is 

applied beyond the completion date of the contract unless the Contractor’s work has been delayed due to no fault 

of their own (i.e. Preparation work that must be performed by others before the Contractor can complete their own 

tasks in the contractually allotted time.) Any such delay must be brought to the attention of the DPW Agent-In-Charge 

in a timely manner at which time the Agent shall investigate, verify, and document the extenuating circumstances and 

inform the Contractor of their decision. 

 

Method of Payment  

 

(i) Payment formula:  

 

 BPLA  =  The Base Price Liquid Asphalt Cost Index on the bid release date   ($/Ton of Liquid Asphalt ) 

 PPLA  = The Period Price for One Ton of Liquid Asphalt for the applicable calendar month in which it was  

                  delivered ($/Ton of Liquid Asphalt) 

 GLA    =  Total Gallons of AC-10 and/or AC-20 Asphalt Cement applied in the applicable calendar month        

                 (Gallons) 

. 005     = Tons of Liquid Asphalt in One (1) Gallon of AC-10 or AC-20 Asphalt Cement  (Tons/Gallon) 

             

 

  If a change in (PPLA) does not exceed +/- 5% relative to the (BPLA) then: No differential adjustment.  

 

  If a change in (PPLA) exceeds +/- 5% relative to the (BPLA) then: 

 

(PPLA - BPLA)  x  GLA  x  . 005  = Differential Value for Current Pay Period ($) 

 

 

Basis of Payment 

 

(j) Under Item 0.303LA the differential value for Liquid Asphalt contained in One (1) Gallon of AC-10 or AC-20 

Asphalt Cement used to complete the work under this contract shall be made in accordance with the Period Price 

index values for Liquid Asphalt posted for each calendar month in which the work was performed and relative to the 

Base Price as specified herein. Subsequently these values shall be factored in accordance with the above-noted 

formula (Par. i). 

 

(k) The differential value for Liquid Asphalt shall be based upon a fixed mean value of  five-thousandths 

(. 005)Ton Liquid Asphalt contained in One (1) Gallon of Type AC-10 and/or AC-20 Asphalt Cement, with said 

value differential being factored only on the number of Gallons of Crack-Seal actually used, verified and/or 

accepted by the Engineer.  

 

(l) No adjustment shall be made for any material which is rejected or is deemed to be of an inferior quality. Nor shall 

any adjustment be made for Liquid Asphalt contained in any crack-sealing material(s) which are used to remedy any 

deficient work which was initially performed by the Contractor and/or vendor under this contract, and which is proven 

to be deficient and/or of inferior quality during and/or subsequent to discharge.  

 

(m) The Contractor shall be responsible for disbursing the Liquid Asphalt cost adjustments to their subcontractors 

and/or to their vendors. 
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SECTION 2 
 

Item  2 – CRACK- SEALING   (PRIOR TO THE MICRO-SURFACING OPERATION) 
 

                      DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-CRS) * 

Description 

 

*   The Contractor may elect NOT to bid the cost of (crack-sealing) fuels separately, but to do so he must insert 

the term N/A  (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on Item Sheet 2. This is a 

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) 

separately and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid 

price of Item 2. 

 

(a) The work to be done under this item shall consist of the operations, and for the furnishing of all materials, labor 

and equipment necessary  for removing all vegetation from the roadway surface, and for the subsequent cleaning 

and sealing of all random cracks located along the roadway(s) which are designated for micro-surfacing.  The 

Engineer shall be sole judge as to what portions and/or to what limits these streets shall be sealed.  To that end no 

work is to commence until such time as the Engineer has reviewed the streets with the Contractor and has 

issued the order, on a case-by-case basis, as to what extent each individual street is to be sealed.  

 

Materials 

 

(b) The sealing material shall be an asphalt-fiber compound designed to improve the strength and performance of the 

parent asphalt sealant. 

 

(c) The asphalt sealant shall be AC-10 or AC-20 with a penetration of 75-100. 

 

(d) The fiber reinforcing materials shall be short-length polyester fibers having the following properties: 

 

    Length------------------7 mm. 

 Diameter----------------0.0008 inch plus or minus 0.0001 inch 

 Specific Gravity--------1.32 to 1.40 

 Melt Temperature--------480 degrees F. minimum 

 Ignition Temperature----1000 degrees F. minimum 

 Tensile Strength--------75,000 PSI plus or minus 5,000 PSI 

 Break Elongation--------33% plus or minus 9%--They are fully drawn 

 

(e) The fibers shall be mixed so as to comprise five (5) to eight (8) percent by weight of the compound, shall be 

chemically compatible and shall function to redistribute stress and strain concentrations that are imposed on the 

sealant by thermal sources, traffic loading, etc.  The Contractor shall furnish a manufacturer's certificate of 

compliance before any work is begun. 

 

(f) Black beauty aggregate shall be black beauty abrasive boiler slag as manufactured by the Reed Corporation of 

Concord, N. H. or an approved equal. 

 

Equipment 

 

(g) Equipment used in the performance of the work required by this section shall be subject to the approval of the 

Engineer and in satisfactory working condition at all times. 
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Equipment (Continued) 

 

(h) Air compressors shall be portable and capable of furnishing not less than 100 cubic feet of air per minute at not 

less than 90 lbs. per square inch pressure at the nozzle.  The compressor shall be equipped with traps that will 

maintain the compressed air free of oil and water. 

  

(i) Manually operated gas powered air-broom or self-propelled sweeper designed especially for use in cleaning 

highway and airfield pavements shall be used to remove debris, dirt, and dust from cracks. 

 

(j) Hand tools shall consist of brooms, shovels, metal bars with chisel shaped ends, and any other tools which may be 

satisfactorily used to accomplish this work. 

 

(k) The unit used to melt the joint sealing compound shall be double boiler, indirect fired type.  The space between the 

inner and outer shells shall be filled with a suitable heat transfer oil or substitute having a flash point of not less than 

600 degrees F.  The kettle shall be equipped with a satisfactory means of agitating the joint sealer at all times.  This 

may be accomplished by continuous stirring with mechanically operated paddles and/or by a continuous circulating 

gear pump attached to the heating unit.  The kettle must be equipped with thermostatic control calibrated between 200 

degrees F. and 550 degrees F. 

 

(l) Equipment for drying if necessary and for grass removal in cracks shall be a Propane Torch unit which operates at 

2000 degrees F. and gas velocity 3000 feet per second. 

 

(m) Equipment for applying the sealing material shall consist of a pressure applicator shoe with suitable hose 

connection to the melting kettle.  The applicator shall be equipped with a three (3) inch or a five (5) inch applicator 

head as directed by the Engineer.  The Engineer may at his discretion require the Contractor to change from one size 

applicator head to another when moving from one job site to another. 

 

Method of Construction 

 

(n) All old material and other debris removed from the cracks shall be removed from pavement surface immediately 

by means of power sweepers or hand brooms or air brooms. However in every case the Contractor shall exercise 

extreme care so as not to blow ejected granular or vegetative material at pedestrians, vehicles. Further, all ejected 

material shall be cleaned from all peripheral areas, inclusive of both public and private lands. 

 

(o) When cracks and/or seams show evidence of vegetation, it shall be removed and sterilized by use of a Propane 

Torch unit for the purpose of eliminating all vegetation, dirt, moisture and seeds. 

 

(p) No sealing material shall be applied in damp cracks or where frost, snow, or ice is present or when the 

ambient temperature is below 40 degrees F. 

 

(q) Joint sealing material shall be heated and applied at temperature specified by the manufacturer and approved by 

the Engineer.  Minimum application temperature shall be 320 degrees Fahrenheit. 

 

(r) All cracks shall be sealed according to the manufacturer's instructions and as specified herein and the sealer shall 

be well bonded to the pavement. 

 

(s) When cracks have been satisfactorily sealed, they shall be dusted over with black beauty  

aggregate to provide non-skid surface for traffic.
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Method of Construction (Continued) 

 

(t) Crack Sealing shall be meticulously applied by workmen skilled in the use of applying crack/joint sealing 

compound, via the use of special dispensing heads and associated equipment, such that the maximum height of the 

compound is no more than one-eighth (1/8) inch above the existing pavement. The intent of this order is to ensure that 

no crack sealing compound penetrates, contaminates, and/or otherwise interferes with any portion of the second 

course of the micro-surfacing material in order to preserve the homogeneous integrity of the second course of micro-

surfacing material. 

Method of Measurement 

 

(u) Prior to the commencement of the crack sealing operation the Contractor is to accommodate the Engineer 

in performing his pre-application inspection of the AC-10 & AC-20 holding tank to verify the number of 

gallons in the unit. Subsequently, upon the completion of the crack sealing operation the Contractor shall again 

accommodate the Engineer in performing his post-treatment inspection of the holding tank to verify the 

number of gallons remaining in the unit. 

 

(v) Cleaning and sealing of random cracks in bituminous concrete pavement shall be measured by the actual number 

of gallons of AC-10 or AC-20 sealant applied, complete in place. 

 

Basis of Payment 

 

*   The Contractor may elect NOT to bid the cost of (crack-sealing) fuels separately, but to do so he must insert 

the term N/A  (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-CRS on Item Sheet 2. This is a 

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) 

separately and has instead elected to factor the round-trip supply, delivery & installation fuel costs into the bid 

price of Item 2. 

 

(w) Under Item 2 the Contractor will be paid the contract unit price per gallon of AC-10 or AC-20 crack –seal 

used for the cleaning and sealing of random cracks in bituminous concrete pavement, complete in place, which 

unit price shall include full compensation for all labor, materials, tools and equipment, and all incidentals 

necessary to complete the work under this item as directed by the Engineer and as specified herein. 
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SECTION 3 

 

Item 3    - MICRO-SURFACING   Type II 

Item 3.1 - MICRO-SURFACING   Type III 

Item 4    - LEVELING OF ROADWAYS USING MICRO-SURFACING MATERIAL 

 
 

                     DO NOT INCLUDE FUEL COSTS UNLESS WAIVED (See Item 0.303FC-MS) * 
 

Description 

 

*   The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must 

insert the term N/A  (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on Item Sheet 3. This is a 

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) 

separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of 

Items 3, 3.1 & 4. 

 

(a) Under Item 3 and Item 3.1 the Contractor is to apply two courses of either Type II or Type III latex based micro-

surfacing material, with each course being one-quarter of an inch (1/4”) in thickness, so as to ultimately provide a total 

two-course yield of not less than one-half of an  inch (1/2”) in thickness. The application of micro-sealing may only be 

done subsequent to the independent application of crack sealing, tack coat and/or any leveling operations, either as 

specified on the plans and/or as directed by the Engineer. However, no micro-surfacing material shall be applied 

over any crack-sealing compound until such time as the crack-sealing has attained full-cure status and all 

residual granular material has been entirely removed from the pavement surface. Subsequently, the micro-

surfacing shall be guaranteed against failure of any kind for a period of two years from the date of application 

and any repairs and/or spot repairs shall be made at the Contractors own expense and to the satisfaction of the 

Engineer. Crack-sealing and/or leveling courses shall be paid under separate items. 

 

(b) Under Item 4 the Contractor shall apply multiple levels of micro-surfacing material(s) to any portion of the 

roadway for the purpose of refining the localized gradient(s) and such application(s) are to be made prior to the 

standard two-course application of the micro-surfacing material as described under Item 3 and Item 3.1. The purpose 

of the leveling application(s) is to provide a more acceptable base gradient of the roadway upon which the final two-

course application will be subsequently installed. This work shall only take place at the direction of the Engineer and 

it shall be carried forward, in multiple passes, until the designated zone has been leveled to a breadth and 

height/elevation that is acceptable to the Engineer and in accordance with the plans and/or as directed by the Engineer. 

 

(c) The Contractor is advised that the City of Newton may provide a stockpile site but for the aggregate materials 

only, and only in such places, and to such limits, and in such amounts, and for such time periods as are pre-

approved by the Commissioner of Public Works but the ability for the City of Newton to provide a site is not 

guaranteed. Hay bales of an approved type, and in a sufficient number, shall be satisfactorily placed around all 

catchbasins which lie ‘downstream’ from the stockpile site primarily to prevent any rain generated sludge from 

entering into the drainage system. Further, any stockpile sites shall be thoroughly cleaned and fully restored to their 

original condition, at the Contractors own expense, once the stockpile site is no longer needed to service the 

operational zone for which they were created. 

 

(d) The City of Newton will absorb the cost of the water by allowing the Contractor to draw from only those  

hydrants which are pre-approved by the Superintendent of Water. However, no water is to be drawn from any 

City hydrant until such time as the Contractor has posted a one-thousand ($1000) dollar deposit with the Water 

Superintendent, and has obtained in return a water meter assembly equipped with a backflow preventer. Any water 

drawn for any operation under this contract is to be metered through this unit. At the end of the micro-surfacing 

application, and providing that the water meter/backflow preventer unit has been returned to the Water  
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Description (Continued) 

 

Superintendent, complete and in good working order, then the deposit shall be refunded to the Contractor by the 

Superintendent. 

 

(e) Micro-surfacing shall be applied in accordance with the directives as specified on the plan, as directed by the 

Engineer and as specified herein.  

 

Materials 

 

(f) The micro-surfacing shall be an approved mixture and/or an approved equal of cationic latex modified 

asphalt emulsion, mineral aggregate, water, as well as mineral and field control additives. The entire blend shall be 

continually monitored such that it is consistently and properly blended, mixed, and ultimately spread on the initially 

dry, sealed and cleaned roadway surface in accordance with this specification and/or as directed by the Engineer.  

  

 Emulsified Asphalt: The emulsified asphalt shall be manufactured using a quick-set latex modified cationic 

type CSS-1H emulsion which shall conform to the requirements specified in AASHTO-M208 and ASTM 

2397. The emulsified asphalt and/or the emulsion shall pass all applicable storage and settlement tests. The 

latex shall be milled into the asphalt in such a manner that the entire mixture is     

      homogeneous and properly blended. 

 

 Special Residue Properties: Distallation of residue will be at a temperature of three hundred fifty (350) 

degrees Fahrenheit for twenty (20) minutes. The softening point of the residue shall be one hundred forty 

(140) degrees Fahrenheit minimum. Viscosity, absolute at one hundred forty (140) degrees Fahrenheit, shall 

be eight thousand (8000) poise minimum. 

 

 Aggregate:  

 

 The mineral aggregate used shall be of the type and grade specified for micro-surfacing. The aggregate 

shall be manufactured crushed stone such as granite, slag, limestone, chat, or high quality aggregate or 

combination thereof. 

 The aggregate including natural fines when tested by AASHTO methods T11 or T27 or ASTM C117 or 

C136, must meet the referenced gradation requirements. 

 Deleterious Substances – To limit the permissible amount of clay-like fines in the aggregate, a sand 

equivalent value of sixty five (65) or higher is required when tested by ASTM 2419. 

 Soundness – The aggregate shall have a weighted loss of not more than fifteen (15%) percent when the 

sodium sulfate test is used or twenty (20%) when the magnesium sulfate test is used. 

 Hardness – The aggregate wear, from resistance to abrasion, shall be a maximum of thirty five (35%) 

when using AASHTO T96 or ASTM C131 test methods. 

 Stockpile- Stockpiles shall be placed only in those areas where there is no threat of the aggregate 

becoming contaminated from other soils, chemicals, oils, leaves, debris and/or any other substance which 

is foreign to the base material from which the aggregate has been manufactured. 

 

      Water: Water shall be potable and shall be free from harmful salts, and if drawn from the City water supply 

then the directives of Paragraph (d) shall apply. 

 

 

 

 

(Continued on next page)
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Materials (Continued) 

 

 Modifier: A special quick-setting liquid emulsifier agent may be milled into the asphalt emulsion to provide 

effective control of the required quick-set properties. This additive shall be made available by the chemical 

supplier, or emulsion manufacturer, and it is to be certified, in advance of its use, that the additive is compatible 

with the mixture. Only after the Engineer has been apprised that this agent is to be added to the mix, shall it be 

properly and consistently blended into the mixture in accordance with the manufacturer’s instructions. The 

Contractor is to provide the Engineer with the job mix formula such that every additive is clearly stated as to its 

type and end use as well as denoting the manufacturers name and lot number. 

 

The emulsified asphalt shall be so formulated that when the paving mixture is applied at a thickness of 

one (1) inch with the relative humidity at not more than fifty (50%) and the ambient air temperature of 

at least seventy five (75) degrees Fahrenheit, the material will cure sufficiently so that rolling traffic can 

be allowed in one (1) hour with no damage to the surface. 

 

 Mineral Additive: Only non-air entrained portland cement shall be added to the mineral aggregate, and only in 

the amount as pre-determined by the laboratory mix design, a copy of which shall be delivered to the 

Engineer at least seven days prior to the commencement of operations. 

 

 Laboratories: Laboratories shall be independently operated and shall not be under the control of the Contractor. 

Further, laboratories shall be pre-approved by the Engineer in advance of all testing and/or mix design 

procedures, and upon request said laboratories are to submit to the Engineer evidence which satisfactorily 

ensures their qualifications to meet both the testing and/or the mix design needs of the project. 

 

(g) At least seven days prior to the commencement of operations the Contractor is to submit to the Engineer, in 

hard-copy form, a signed list which includes the vendors name and address, the component material(s) which 

will be supplied by the vendor, and a certificate of compliance which clearly states that the mixture component 

they are supplying to this project will and shall meet or exceed the design mix criteria for the duration of this 

project. Once the laboratory, the design, the materials, and/or the vendors have been approved there shall be 

no substitution unless otherwise allowed and/or otherwise directed to do so by the Engineer. In any event the 

Contractor shall repair, at his own expense, any surface failure(s) which occur for any reason within two years 

time from the date of application, and the Engineers decision as to what constitutes a failure of the micro-

surfacing shall be final and all subsequent repairs shall be made to his satisfaction. 

 

(h) The job mix formula shall be in accordance with all applicable current recommendations of the 

International Slurry Surfacing Association (ISSA) in effect at the time of the micro-surfacing application and 

shall further provide for a minimum Marshall stability of one thousand eight hundred (1800) pounds and a flow of six 

(6) to sixteen (16) units when tested according to ASTM 1559 or AASHTO 245 procedure as modified. 

 

 

 

 

 

 

(Continued on next page)



Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 97 of 103 

SPECIAL PROVISIONS                                                                                                                PAGE  17 
 

Materials (Continued) 

 

The component materials shall comply with the following limits: 

 

 Residual Asphalt:  5% - 9% by dry aggregate weight 

 Mineral Additive:  0.5% - 3% by dry weight of aggregate 

 Latex Modifier:     As required to provide specified properties 

 Field Control Additive: As required based on previous proven results 

 Water: As required based on previous proven results 

 

Aggregate Gradations: 

 

                                              Type II                                          Type III 

                Screen Size                                   % Passing                                   % Passing 

                   3/8 “                                               100                                                 100 

                    #4                                                90-100                                             70-90 

                 #8                                                65-90                                               45-65 

                 #16                                              40-65                                               30-50 

                 #30                                              25-45                                               19-34 

                 #50                                              15-30                                               12-25 

                #100                                             10-21                                                 7-18 

                #200                                              5-13                                                  4-12 

 

Informational Note: Type II is typically used on residential streets @ 18-22 lbs. density per sq.yd. 

                                   Type III is typically used on arterial streets     @ 25-30 lbs. density per sq. yd. 

 

Method of Construction 

 

(i) Equipment, tools, and machines used in the performance of this work shall be  

maintained in satisfactory working condition at all times to ensure a high quality product. The Engineers decision in 

these matters shall be final.                                         

 

(j) The Contractor shall be ultimately responsible for ensuring that the roadway surface is thoroughly clean 

and free of all vegetation and granular material(s) prior to the application of the micro-surfacing material. The 

City of Newton may provide certain street sweeping resources and associated services to aid the Contractor in 

this endeavor, but the ultimate responsibility for ensuring that the roadway surface is totally cleaned and 

properly prepared lies with the Contractor, and all surfaces shall be cleaned to the satisfaction of the Engineer. 

 

(k) All businesses, homes and/or City agencies that will be, and/or may potentially be affected by any aspect of the  

micro-surfacing operations, shall be notified at least twenty four (24) hours in advance of that given operation. This 

notification shall be provided in a hard copy form that on a format that is acceptable and pre-approved by the 

Engineer. Further, the Contractor is to obtain pre-approval and subsequently apprise the Engineer of all such postings, 

notices, and/or notifications, at least twenty four (24) hours in advance of the actual notification process. Notices that 

are posted at businesses and/or homes along the route shall be left in a secure but highly visible location that is nearest 

to the regular mail delivery as possible at each address. In addition, any general notices  



Project Manual #14-129 - Micro-Surfacing of Roadways 

Page 98 of 103 

SPECIAL PROVISIONS                                                                                                                PAGE  18 
 

Method of Construction (Continued) 

 

that are posted along the street, and which are placed on existing posts and poles, are not to be fastened with any metal 

device. Further, no signs are to be fastened to trees in such a way that the bark of the tree is penetrated and/or 

damaged by the fastening means, thus only string and/or plastic ‘quick-ties’ are to be used, and no posting upon trees 

is to take place without the prior consent of the Engineer. All temporary signs are to be removed immediately upon the 

completion of the micro-surfacing operation which is particular to that portion of the project zone. 

 

(l) Traffic control elements (cones, barrels, signs, etc.) shall be of the highest quality with  

the visibility target value still substantially intact, and such traffic control elements shall comply with the directives as 

shown on the plans and/or as may be otherwise directed by the Engineer. Traffic control elements shall be provided in 

such number, and shall be subsequently deployed by the Contractor to the satisfaction of the Engineer, to ensure that 

vehicular and pedestrian traffic is properly warned and/or channelized at all times in and around the project site and 

operations area(s). These same suitable methods shall be used by the Contractor to protect the micro-surface from 

traffic until the new surface can support traffic without damage. 

 

(m) The material shall be spread only on an initially dry roadway surface and the atmospheric temperature is at least 

forty eight (48) degrees fahrenheit and rising, and there is no threat of rain and/or temperatures below thirty two (32) 

degrees fahrenheit predicted within forty eight (48) hours of the application of the micro-surfacing material. Said 

weather conditions shall be based upon predictions as professionally forecast. 

 

(n)  The contractor shall apply a tack coat consisting of one part emulsified asphalt and three parts potable water with 

a distribution rate of .10 to .15 gallons per square yard. The emulsified asphalt shall be manufactured using a quick-set 

latex modified cationic type CSS-1H emulsion which shall conform to the requirements specified in AASHTO-M208 

and ASTM 2397. The emulsified asphalt and/or the emulsion shall pass all applicable storage and settlement tests. 

The final mixture, upon application, shall be blended in such a manner that the tack coat mixture is homogeneous and 

of uniform consistency. 

 

(o) The emulsified asphalt tack coat shall be applied only to an initially dry roadway surface and the atmospheric 

temperature is at least forty eight (48) degrees fahrenheit and rising, and there is no threat of rain and/or temperatures 

below thirty two (32) degrees fahrenheit predicted within forty eight (48) hours of the application of the micro-

surfacing material. Said weather conditions shall be based upon predictions as professionally forecast.  

 

(p) The emulsified tack coat shall be applied systematically ahead of the micro-surfacing operation, and in such a 

responsible manner that the tack coat ultimately serves the to create and ensure a viable long-lasting bond between the 

top of the entire existing roadway pavement and the entire bottom face of the micro-surfacing material. To that end the 

equipment and dispensing means by which the tack coat emulsion is ultimately blended and applied is to be of such 

manufacture that the tack coat is uniformly and consistently applied to the existing roadway surface in accordance 

with the emulsion manufacturer’s directives. Further, the tack coat shall be applied to the roadway via a spray bar that 

is fully adjustable to achieve the desired uniform application rate across the entire roadway surface, however the 

Contractor shall take all precautions to prevent the tack coat from entering into any utility and/or drainage structure. In 

addition, no peripheral objects, such as the face of curbing, cars, site personnel, trees, etc., are to be splattered with the 

tack coat emulsion during the application process, nor shall the Contractor allow the newly applied tack coat from 

being tracked to any adjacent area(s).  
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Method of Construction (Continued) 

 

(q) Leveling course(s) shall comply with Paragraph (b) and the mixtures shall be spread to fill cracks and  

minor surface irregularities at various points along the route as determined by the Engineer. Leveling courses are to be 

independently applied and shall not be made part of the full-width mat application. For those areas where the leveling 

course is applied in excess of one (1) inch then the Contractor shall roll these areas with a self-powered three (3) ton 

roller. 

 

 (r) The micro-surfacing material shall be mixed and processed, in accordance with the International Slurry 

Surfacing Associations (ISSA) recommendations and guidelines, by a self-propelled self-contained micro-

surfacing mixing unit designed to specifically provide a continuous flow that will accurately deliver the properly 

proportioned, and properly blended aggregate, emulsified asphalt, mineral, field control additives, and water, such that 

the mixture is consistently applied and is continually free of lumps, streaking, segregation and/or any other 

undesirable characteristic. To that end the mixing unit shall be typically equipped with a revolving multi-blade twin 

shafted mixer that subsequently discharges the mixed, and properly blended material(s), on a continuous flow basis 

and without interruption.  

 

(s) The mixing unit shall be equipped with self-loading devices which shall provide for the loading of materials as the 

micro-surfacing application process progresses. 

 

(t) Self-propelled self-contained mixing units shall be capable of providing a continuous flow of properly blended  

micro-surfacing material such that the transverse construction joints occur only at the end of the run as pre-determined 

by the Engineer. The construction joints and overlapping of previous work shall be in accordance with the directives 

on the plan and/or as directed by the Engineer. 

 

(u) The emulsion pump shall be a heated positive displacement type which is capable of providing a continuous and  

uniform heat at the optimum and proper temperature range. 

 

(v) The mixing unit shall be provided with a series of separate metering controls for each material component of the  

mixture to ensure that the final blend of the collective micro-surfacing material has been properly proportioned and 

blended in accordance with the approved mix design criteria. The means by which each material is metered and/or 

calibrated shall be of such a nature that they are easily read, are in good condition, and are of a type and style that is 

acceptable to the Engineer. Calibration documentation, indicating that each device has been independently and 

officially validated within the year preceding the application, shall be delivered to the Engineer upon request. 

 

(w) The micro-surfacing mixture shall be uniformly spread by means of pre-approved units. Typically these units shall  

consist of a mechanical type spreader box attached to the mixer, which is equipped with paddles designed to both 

agitate the materials while dispersing the material throughout the box. A front and rear seal shall be provided to 

prevent any spillage of material, and the rear seal shall also act as a final strike-off and it shall be adjustable. The 

spreader box and rear strike-off shall be so designed and operated that a uniform consistency is achieved to produce an 

even flow and to produce a consistently uniform mat that is free from any blemishes. The spreader box shall have a 

suitable means to provide for a ‘side-shift’ such that the box can be adjusted to accommodate for the variations in 

pavement width and for longitudinal alignment. 

 

(x) Longitudinal joints shall be straight and shall be overlapped in accordance with the  

directives on the plan(s) and when completed, shall form a neat, uniform, and water-tight seal. Half-passes and odd 

width passes shall be used only in minimum amounts, and only by approval of the Engineer. 
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Method of Construction (Continued) 

 

(y)  All excess residual material of any type, plates, shields, tools, signs, machinery, vehicles  

and/or any other impediment and/or device used during the micro-surfacing operations for that given portion of 

roadway under previously constructed, shall be removed from the (incremental) project zone before the roadway is 

open to traffic. The Engineer’s decision shall take precedence in these matters. 

 

(z) The Contractor shall permit the Engineer to have samples taken at any time during these  

operations, and for any component used in the production of the micro-surfacing material, including the final mixture 

of the micro-surfacing material itself. Subsequent testing of these samples shall be conducted by a laboratory 

approved and/or selected by the Engineer. In the event the material(s) being tested fail the test(s) for compliance of the 

specifications contained in this section then the Contractor shall bear the expense of these tests and shall be 

responsible for replacing and/or repairing, to the satisfaction of the Engineer, any portion of the micro-surfacing 

associated with the failed component of the test(s). 

 

Method of Measurement 

 

(aa) Measurements for payment under Item 3 and Item 3.1 shall be taken by the square yard for a two-course 

application of micro-surface material complete in place.   

 

(ab) Measurements for payment under Item 4 shall be taken by the square yard for the actual area leveled complete 

in place, regardless of the number of passes that may be required to achieve an acceptable base gradient using micro-

surface material, and such work shall be applied to the limits as pre-approved by the Engineer and to the 

heights/elevations as he deems appropriate to achieve final roadway serviceability. 

 

Basis of Payment 

 

*   The Contractor may elect NOT to bid the cost of micro-surfacing fuels separately, but to do so he must 

insert the term N/A  (i.e. Not Applicable) in all (4) entry lines of Item 0.303FC-MS on Item Sheet 3. This is a 

mandatory requirement to verify that the Contractor has formally waived their option to bid the cost of fuel(s) 

separately and has instead elected to factor the supply, delivery & installation fuel costs into the bid price of 

Items 3, 3.1 & 4. 

 

(ac) Under Item 3 and Item 3.1 the Contractor will be paid the contract unit price per square yard for a two-course 

application of micro-surface material, complete in place, which unit price shall include full compensation for all labor 

and materials, and for all tools and equipment, including cleaning of roadways, providing and establishing all traffic 

control elements, establishing/re-establishing detouring, notifications, tack coat, and all other incidentals that are 

necessary to complete the work under this item in accordance with the plans, as directed by the Engineer, and as 

specified herein.  

 

(ad) Under Item 4 the Contractor will be paid the contract unit price per square yard for the multiple pass 

application of micro-surface material used to level roadways, complete in place, which unit price shall include full 

compensation for all labor and materials, and for all tools and equipment, including cleaning of roadways, providing 

and establishing all traffic control elements, establishing/re-establishing detouring, notifications, and all other 

incidentals that are necessary to complete the work under this item in accordance with the plans, as directed by the 

Engineer, and as specified herein. 
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SECTION 4 

 

Item  5 – MATERIALS TESTING 

 

Description 

 

(a)  The Contractor shall include in his bid an allowance of one thousand dollars ($1,000.00) for tests conducted in 

the field and/or in the pre-approved laboratory as required by the Engineer for the quality control of materials. 

 

(a) The City will reimburse the Contractor for the full amount of the material testing  

services provided such tests are successful and have been pre-approved and/or ordered by the Engineer.  The 

Contractor is required to submit to the City Engineer copies of evidence of payment. 

 

(c) The Contractor shall transport the materials to be tested when requested to do so by the Engineer. Transportation 

shall take place on a timely basis and in a responsible manner to the satisfaction of the Engineer. 

 

Basis of  Payment 

 

(d)  Under Item 5 the Contractor will be paid the full invoice amount for approved and/or authorized material testing 

services conducted by an independent and qualified laboratory. Under no circumstances will the City of Newton pay 

for any testing procedures which excessively exceed the accepted industry standards. 
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SECTION 5 

 

Item  6 – MISCELLANEOUS WORK ALLOWANCE  

                (ENGINEERS DISCRETIONARY FUND) 

 

Description 

 

(a) The intent of this section is not for work or materials typically incidental to other work items performed and/or 

rendered under this contract, or is for work and/or materials which are otherwise called for under these specifications, 

and/or for work which is indicated on the plans, but for work and materials which are unique in nature and rendered as 

a direct request of the Engineer.  These items of work shall be completed only when and as directed by the Engineer.  

The Contractor may not proceed with any work under this section without the written notice of the Engineer to 

complete the work under the “Miscellaneous Work Allowance”. 

 

(b) The sum to be allowed for the work of this Item 6 shall be two thousand dollars ($2,000.00). 

 

(c) All work under this item shall be paid for by one or more or a combination of the following methods at the City’s 

discretion: 

 

1. Unit prices previously bid 

2. An agreed lump sum 

3. The actual cost of: 

a. labor, including foreman;  

b. materials entering permanently into the work; 

c. the ownership or rental cost of construction plant and equipment during the time of use on the 

extra work;  
d. power and consumable supplies for the operation of power equipment; 

e. insurance; 

f. social security and old age, and unemployment benefits. 

 

(d) To the cost under paragraph (c) there shall be added a fixed fee to be agreed upon, but not to exceed fifteen per 

cent (15%) of the actual cost of the work.  The fee shall be compensation to cover the cost of supervision, overhead, 

bond, profit and any other general expense. 

 

(e) The City shall retain a cash credit in full or in part, in the event that the final cost of materials and/or equipment is 

lower than the original cash allowance provided. 

 

(f) To the estimated cost or actual cost under paragraph (c) for work performed by subcontractors, there shall be 

added a fixed fee of ten per cent (10%) as compensation to cover the subcontractor’s cost of supervision, overhead, 

profit and any other subcontract general expense, plus ten per cent (10%) as compensation to cover the General 

Contractor’s cost of supervision, overhead, profit, bond, and any other general expenses. 

Basis of Payment 

 

(g) Payment for work completed under Item 6 shall be as specified above, in full or in part, as pre-approved by the 

Engineer. 
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SECTION 6        

 

Item 7 – ALLOWANCE FOR PAYMENT OF POLICE OFFICERS 

Description 

 

Description 

 

(a)  The Contractor shall include in his bid an allowance of five thousand dollars ($5,000.00) for payment of Police 

traffic officers.  This allowance will be used as a basis for comparison of bids only. 

 

(b)  The City of Newton will reimburse the charges for services directly to the police department.  The Contractor 

shall not be responsible for the charges for Police services. 

 

(c) Article 1 of the Special Conditions of the Contract shall apply. 

 

(d) Under this item the Contractor shall be responsible for ordering, and for canceling details on a day to day basis. In 

the event the Contractor has ordered police details, and does not give the police department ample advance notice that 

work has been cancelled for that day due to inclement weather or for any other reason, then the Contractor shall bear 

the expense of that billed detail. 

 

(e) The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police 

details. In the event police detail requests cannot be completely filled to cover the Contractor's scheduled work for any 

particular day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible 

for any loss of time, or for any other financial loss. The City of Newton will however grant an extension of time to the 

original contract term for each day lost due to insufficient police staffing. 

 

Basis of Payment 

 

(f) Under Item 16 the Contractor shall collect and submit all unpaid invoices to the Engineer. The City of Newton 

shall then reimburse the full invoice amount for City of Newton Police Department charges and/or, when applicable, 

for Massachusetts State Police charges, as full reimbursement under the allowance for payment of Police officers.  

 

(g) The original invoice issued by the billing authority must be collected and submitted to the Engineer under this item 

and shall be considered incidental to the project.  

 

(h) Scheduling and coordination of Police Officers will be considered incidental to the project. 

 

       

 

 

 

 

 
END OF SECTION 

 

Bidders are responsible for downloading the specifications from the City’s web site at 

www.newtonma.gov/bids. 

http://www.newtonma.gov/bids

